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SECTION 00 01 15 

LIST OF DRAWING SHEETS 

The drawings listed below accompanying this specification form a part of 

the contract.  

 

Drawing No. Title 

 

 ARCHITECTURAL  

133-GI-001 COVER SHEET  

133-GI-002 GENERAL INFORMATION  

133-AI-001 ARCHITECTURAL ABBREVIATIONS  

133-AI-002 LIFE SAFETY PLAN 

133-AD-101 DEMOLITION PLAN 

133-AS-101 FLOOR PLAN 

133-AS-102 FLOOR FINISH PLAN 

133-AS-103 FLOOR FINISH PLAN – DEDUCTIVE ALTERNATE NO. 2 

133-AS-201 INTERIOR ELEVATIONS 

133-AS-501 ARCHITECTURAL DETAILS 

133-AS-601 ROOM FINISH SCHEDULE 

- - - E N D - - -
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SECTION 01 00 00 

GENERAL REQUIREMENTS 

 

1.1 GENERAL INTENTION  

A. Contractor shall completely prepare site for building operations, 

including demolition and removal of existing structures, and furnish 

labor and materials and perform work for replacing surgical flooring of 

the 2nd floor at Captain James A. Lovell Federal Health Care Center 

(FHCC)as required by drawings and specifications.  

B. Visits to the site by Bidders may be made only by appointment with the 

Contracting Officer’s Representative (COR).  

C. Offices of:  

 Cox Design Associates, Inc. 

 345 North Canal St., Ste. 701 

 Chicago, IL 60606 

 Phone: 312.698.3880 

 Email: rtyler@coxdesignassociates.com 

 

 as Architect-Engineers, will render certain technical services 

during construction. Such services shall be considered as 

advisory to the Government and shall not be construed as 

expressing or implying a contractual act of the Government 

without affirmations by Contracting Officer or his duly 

authorized representative.  

D. Not Used 

E. All employees of general contractor and subcontractors shall comply 

with FHCC security management program and obtain permission of the FHCC 

police, be identified by project and employer, and restricted from 

unauthorized access. 

F. Prior to commencing work, general contractor shall provide proof that a 

OSHA designated “competent person” (CP) (29 CFR 1926.20(b)(2) will 

maintain a presence at the work site whenever the general or 

subcontractors are present. 
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G. Training: 

1. All employees of general contractor or subcontractors shall have the 

10-hour or 30-hour OSHA Construction Safety course and other 

relevant competency training, as determined by COR acting as the 

Construction Safety Officer with input from the facility 

Construction Safety Committee. 

2. Submit training records of all such employees for approval before 

the start of work. 

H. VHA Directive 2011-36, Safety and Health during Construction, dated 

9/22/2011 in its entirety is made a part of this section 

1.2 STATEMENT OF BID ITEM(S)  

See Bid Schedule.  

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

   A. It is the responsibility of the contractor to provide reproduction of     

 all specifications and drawings for the project. 

1.4 CONSTRUCTION SECURITY REQUIREMENTS 

A. Security Plan: 

1. The security plan defines both physical and administrative security 

procedures that will remain effective for the entire duration of the 

project. 

2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply 

with these regulations. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site 

without appropriate badge.  They may also be subject to inspection 

of their personal effects when entering or leaving the project site. 

2. For working outside the “regular hours” as defined in the contract, 

The General Contractor shall give 3 days notice to the Contracting 

Officer so that security arrangements can be provided for the 
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employees. This notice is separate from any notices required for 

utility shutdown described later in this section. 

3. No photography of FHCC premises is allowed without written 

permission of the Contracting Officer. 

4. FHCC reserves the right to close down or shut down the project site 

and order General Contractor’s employees off the premises in the 

event of a national emergency.  The General Contractor may return to 

the site only with the written approval of the Contracting Officer. 

C. Guards: 

 Not Used 

D. Key Control: 

1. The General Contractor shall provide duplicate keys and lock 

combinations to the COR for the purpose of security inspections of 

every area of project including tool boxes and parked machines and 

take any emergency action. 

2. The General Contractor shall turn over all permanent lock cylinders 

to the FHCC locksmith for permanent installation. 

E. Document Control: 

1. Before starting any work, the General Contractor/Sub Contractors 

shall submit an electronic security memorandum describing the 

approach to following goals and maintaining confidentiality of 

“sensitive information”. 

2. The General Contractor is responsible for safekeeping of all 

drawings, project manual and other project information.  This 

information shall be shared only with those with a specific need to 

accomplish the project. 

3. Certain documents, sketches, videos or photographs and drawings may 

be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.  

Secure such information in separate containers and limit the access 
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to only those who will need it for the project.  Return the 

information to the Contracting Officer upon request. 

4. These security documents shall not be removed or transmitted from 

the project site without the written approval of Contracting 

Officer. 

5. All paper waste or electronic media such as CD’s and diskettes shall 

be shredded and destroyed in a manner acceptable to the VA. 

6. Notify Contracting Officer and Site Security Officer immediately 

when there is a loss or compromise of “sensitive information”. 

7. All electronic information shall be stored in specified location 

following FHCC standards and procedures using an Engineering 

Document Management Software (EDMS). 

a. Security, access and maintenance of all project drawings, both 

scanned and electronic shall be performed and tracked through the 

EDMS system. 

b. “Sensitive information” including drawings and other documents 

may be attached to e-mail provided all VA encryption procedures 

are followed. 

F. Motor Vehicle Restrictions 

1. Vehicle authorization request shall be required for any vehicle 

entering the site and such request shall be submitted 24 hours 

before the date and time of access. Access shall be restricted to 

picking up and dropping off materials and supplies. 

2. Separate permits shall be issued for General Contractor and its 

employees for parking in designated areas only. 

1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this 

Article to extent referenced. Publications are referenced in text by 

basic designations only.  
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1. American Society for Testing and Materials (ASTM): 

E84-2009.............Surface Burning Characteristics of Building 

Materials 

2. National Fire Protection Association (NFPA): 

10-2010..............Standard for Portable Fire Extinguishers 

30-2008..............Flammable and Combustible Liquids Code 

51B-2009.............Standard for Fire Prevention During Welding, 

Cutting and Other Hot Work 

70-2011..............National Electrical Code 

241-2009.............Standard for Safeguarding Construction, 

Alteration, and Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926..........Safety and Health Regulations for Construction 

B. Fire Safety Plan: Establish and maintain a fire protection program in 

accordance with 29 CFR 1926. Prior to start of work, prepare a plan 

detailing project-specific fire safety measures, including periodic 

status reports, and submit to COR and Facility Safety Officer for 

review for compliance with contract requirements in accordance with 

Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES Prior to any 

worker for the contractor or subcontractors beginning work, they shall 

undergo a safety briefing provided by the general contractor’s 

competent person per OSHA requirements. This briefing shall include 

information on the construction limits, VAMC safety guidelines, means 

of egress, break areas, work hours, locations of restrooms, use of VAMC 

equipment, etc. Documentation shall be provided to the COR that 

individuals have undergone contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed access to 

facility emergency services and for fire, police and other emergency 

response forces in accordance with NFPA 241. 
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D. Separate temporary facilities, such as trailers, storage sheds, and 

dumpsters, from existing buildings and new construction by distances in 

accordance with NFPA 241. For small facilities with less than 6 m (20 

feet) exposing overall length, separate by 3m (10 feet). 

E. Temporary Construction Partitions:  

1. Install and maintain temporary construction partitions to provide 

smoke-tight separations between the areas that are described in 

phasing requirements and adjoining areas. Construct partitions of 

gypsum board or treated plywood (flame spread rating of 25 or less 

in accordance with ASTM E84) on both sides of fire retardant treated 

wood or metal steel studs. If required extend the partitions through 

suspended ceilings to floor slab deck or roof. Seal joints and 

penetrations. At door openings, install Class C, ¾ hour fire/smoke 

rated doors with self-closing devices. 

2. Not Used 

3. Not Used 

F. Temporary Heating and Electrical: Install, use and maintain 

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 

G. Means of Egress: Do not block exiting for occupied buildings, including 

paths from exits to roads. Minimize disruptions and coordinate with 

COR. 

H. Egress Routes for Construction Workers: Maintain free and unobstructed 

egress. Inspect daily. Report findings and corrective actions weekly to 

COR. 

I. Fire Extinguishers: Provide and maintain extinguishers in construction 

areas and temporary storage areas in accordance with 29 CFR 1926, NFPA 

241 and NFPA 10.  

J. Flammable and Combustible Liquids: Store, dispense and use liquids in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.  

K. Standpipes: Not Used 
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L. Sprinklers: Not Used 

M. Existing Fire Protection: Do not impair automatic sprinklers, smoke and 

heat detection, and fire alarm systems, except for portions immediately 

under construction, and temporarily for connections. Provide fire watch 

for impairments more than 4 hours in a 24-hour period. Request 

interruptions in accordance with Article, OPERATIONS AND STORAGE AREAS, 

and coordinate with COR and facility Safety Officer. All existing or 

temporary fire protection systems (fire alarms, sprinklers) located in 

construction areas shall be tested as coordinated with the FHCC. 

Parameters for the testing and results of any tests performed shall be 

recorded by the FHCC and copies provided to the COR. 

N. Smoke Detectors: Prevent accidental operation. Remove temporary covers 

at end of work operations each day. Coordinate with COR and facility 

Safety Officer. 

O. Hot Work: Perform and safeguard hot work operations in accordance with 

NFPA 241 and NFPA 51B. Coordinate with COR. 

P. Fire Hazard Prevention and Safety Inspections: Inspect entire 

construction areas weekly. Coordinate with, and report findings and 

corrective actions weekly to COR and facility Safety Officer. 

Q. Smoking: Smoking is prohibited in and adjacent to construction areas 

inside existing buildings and additions under construction. In separate 

and detached buildings under construction, smoking is prohibited except 

in designated smoking rest areas. 

R. Dispose of waste and debris in accordance with NFPA 241. Remove from 

buildings daily. 

S. Perform other construction, alteration and demolition operations in 

accordance with 29 CFR 1926. 

T. If required, submit documentation to the COR that personnel have been 

trained in the fire safety aspects of working in areas with impaired 

structural or compartmentalization features. 
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1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of 

materials) on Government premises to areas authorized or approved by 

the Contracting Officer. The Contractor shall hold and save the 

Government, its officers and agents, free and harmless from liability 

of any nature occasioned by the Contractor's performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities 

may be erected by the Contractor only with the approval of the 

Contracting Officer and shall be built with labor and materials 

furnished by the Contractor without expense to the Government. The 

temporary buildings and utilities shall remain the property of the 

Contractor and shall be removed by the Contractor at its expense upon 

completion of the work. With the written consent of the Contracting 

Officer, the buildings and utilities may be abandoned and need not be 

removed.  

C. The Contractor shall, under regulations prescribed by the Contracting 

Officer, use only established roadways, or use temporary roadways 

constructed by the Contractor when and as authorized by the Contracting 

Officer. When materials are transported in prosecuting the work, 

vehicles shall not be loaded beyond the loading capacity recommended by 

the manufacturer of the vehicle or prescribed by any Federal, State, or 

local law or regulation. When it is necessary to cross curbs or 

sidewalks, the Contractor shall protect them from damage. The 

Contractor shall repair or pay for the repair of any damaged curbs, 

sidewalks, or roads.  

D. Working space and space available for storing materials shall be as 

determined by the COR. 

E. Workmen are subject to rules of FHCC applicable to their conduct.  

F. Execute work so as to interfere as little as possible with normal 

functioning of FHCC as a whole, including operations of utility 

services, fire protection systems and any existing equipment, and with 

work being done by others. Use of equipment and tools that transmit 

vibrations and noises through the building structure, are not permitted 

in buildings that are occupied, during construction, jointly by 
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patients or medical personnel, and Contractor's personnel, except as 

permitted by COR where required by limited working space. 

1. Do not store materials and equipment in other than assigned areas.  

2. Schedule delivery of materials and equipment to immediate 

construction working areas within buildings in use by Department of 

Veterans Affairs in quantities sufficient for not more than two work 

days. Provide unobstructed access to FHCC areas required to remain 

in operation.  

3. Where access by FHCC personnel to vacated portions of buildings is 

not required, storage of Contractor's materials and equipment will 

be permitted subject to fire and safety requirements. 

G. Phasing: To insure such executions, Contractor shall furnish the COR 

with a schedule of approximate phasing dates on which the Contractor 

intends to accomplish work in each specific area of site, building or 

portion thereof. In addition, Contractor shall notify the COR two weeks 

in advance of the proposed date of starting work in each specific area 

of site, building or portion thereof. Arrange such phasing dates to 

insure accomplishment of this work in successive phases mutually 

agreeable to FHCC Director, COR and Contractor, as follows:  

Phase I: Replace flooring in rooms C2229, C2228, C2227, 2C106, 2C105B, 

2C105, 2C102, 2C102A and 2C102B 

Phase II: Replace flooring in rooms C2220, C2221, C2222, C2223, C2224, 

C2225, C2226, 2C107, 2C108, 2C108A, 2C109, 2C109A 

Phase III: Replace flooring in rooms 2C110, 2C110A, 2C111 

Phase I, II, III shall each have a maximum duration of 21 calendar days. 

There shall be 7 calendar days between phases, for FHCC activation of the 

completed area, during which no work will take place. 
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All work shall be executed during the following hours: 

Monday through Thursday – 1800 to 0500 

Weekends – Friday 1800 to Monday 0500 

 

H. Building No. 133/133CA will be occupied during performance of work; but 

immediate areas of alterations will be vacated in accordance with above 

phasing.  

1. Contractor shall take all measures and provide all material 

necessary for protecting existing equipment and property in affected 

areas of construction against dust and debris, so that equipment and 

affected areas to be used in the FHCC’s operations will not be 

hindered. Contractor shall permit access to FHCC personnel and 

patients through other construction areas which serve as routes of 

access to such affected areas and equipment. Coordinate alteration 

work in areas occupied by FHCC so that FHCC operations will continue 

during the construction period.  

I. Construction Fence: Not Used 

J. When a building is turned over to Contractor, Contractor shall accept 

entire responsibility therefore.  

1. Contractor shall maintain a minimum temperature of 4 degrees C (40 

degrees F) at all times, except as otherwise specified.  

2. Contractor shall maintain in operating condition existing fire 

protection and alarm equipment. In connection with fire alarm 

equipment, Contractor shall make arrangements for pre-inspection of 

site with Fire Department or FHCC whichever will be required to 

respond to an alarm from Contractor's employee or watchman.  

K. Utilities Services: Maintain existing utility services for FHCC at all 

times. Provide temporary facilities, labor, materials, equipment, 

connections, and utilities to assure uninterrupted services. Where 

necessary to cut existing water, steam, gases, sewer or air pipes, or 

conduits, wires, cables, etc. of utility services or of fire protection 

systems and communications systems (including telephone), they shall be 
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cut and capped at suitable places where shown; or, in absence of such 

indication, where directed by COR.  

1. No utility service such as water, gas, steam, sewers or electricity, 

or fire protection systems and communications systems may be 

interrupted without prior approval of COR. Electrical work shall be 

accomplished with all affected circuits or equipment de-energized. 

When an electrical outage cannot be accomplished, work on any 

energized circuits or equipment shall not commence without the FHCC 

Director’s prior knowledge and written approval. 

2. Contractor shall submit a request to interrupt any such services to 

COR, in writing, 48 hours in advance of proposed interruption. 

Request shall state reason, date, exact time of, and approximate 

duration of such interruption.  

3. Contractor will be advised (in writing) of approval of request, or 

of which other date and/or time such interruption will cause least 

inconvenience to operations of FHCC. Interruption time approved by 

FHCC may occur at other than Contractor's normal working hours.  

4. Major interruptions of any system must be requested, in writing, at 

least 15 calendar days prior to the desired time and shall be 

performed as directed by the COR.  

5. In case of a contract construction emergency, service will be 

interrupted on approval of COR. Such approval will be confirmed in 

writing as soon as practical.  

6. Whenever it is required that a connection fee be paid to a public 

utility provider for new permanent service to the construction 

project, for such items as water, sewer, electricity, gas or steam, 

payment of such fee shall be the responsibility of the Government 

and not the Contractor.  

L. Abandoned Lines: All service lines such as wires, cables, conduits, 

ducts, pipes and the like, and their hangers or supports, which are to 

be abandoned but are not required to be entirely removed, shall be 

sealed, capped or plugged. The lines shall not be capped in finished 

areas, but shall be removed and sealed, capped or plugged in ceilings, 



CAPTAIN JAMES A. LOVELL FEDERAL HEALTH CARE CENTER 

NORTH CHICAGO, IL 

REPLACE SURGICAL FLOORING 

VA PROJECT #556-13-106 

 

01 00 00 -12 

within furred spaces, in unfinished areas, or within walls or 

partitions; so that they are completely behind the finished surfaces.  

M. To minimize interference of construction activities with flow of FHCC 

traffic, comply with the following:  

1. Keep roads, walks and entrances to grounds, to parking and to 

occupied areas of buildings clear of construction materials, debris 

and standing construction equipment and vehicles. 

N. Coordinate the work for this contract with other construction 

operations as directed by COR. This includes the scheduling of traffic 

and the use of roadways, as specified in Article, USE OF ROADWAYS.  

O. Not Used 

1.7 ALTERATIONS  

A. Survey: Before any work is started, the Contractor shall make a 

thorough survey with the COR of areas of buildings in which alterations 

occur and areas which are anticipated routes of access, and furnish a 

report, signed by both to the Contracting Officer. This report shall 

list by rooms and spaces: 

1. Existing condition and types of resilient flooring, doors, windows, 

walls and other surfaces not required to be altered throughout 

affected areas of building.  

2. Existence and conditions of items such as plumbing fixtures and 

accessories, electrical fixtures, equipment, venetian blinds, 

shades, etc., required by drawings to be either reused or relocated, 

or both. 

3. Shall note any discrepancies between drawings and existing 

conditions at site.  

4. Shall designate areas for working space, materials storage and 

routes of access to areas within buildings where alterations occur 

and which have been agreed upon by Contractor and COR.  

B. Any items required by drawings to be either reused or relocated or 

both, found during this survey to be nonexistent, or in opinion of COR 
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to be in such condition that their use is impossible or impractical, 

shall be furnished and/or replaced by Contractor with new items in 

accordance with specifications which will be furnished by Government. 

Provided the contract work is changed by reason of this subparagraph B, 

the contract will be modified accordingly, under provisions of clause 

entitled "DIFFERING SITE CONDITIONS" (FAR 52.236-2) and "CHANGES" (FAR 

52.243-4 and VAAR 852.236-88).  

C. Re-Survey: Thirty days before expected partial or final inspection 

date, the Contractor and COR together shall make a thorough re-survey 

of the areas of buildings involved. They shall furnish a report on 

conditions then existing, of resilient flooring, doors, windows, walls 

and other surfaces as compared with conditions of same as noted in 

first condition survey report:  

1. Re-survey report shall also list any damage caused by Contractor to 

such flooring and other surfaces, despite protection measures; and, 

will form basis for determining extent of repair work required of 

Contractor to restore damage caused by Contractor's workmen in 

executing work of this contract.  

D. Protection: Provide the following protective measures:  

1. Wherever existing roof surfaces are disturbed they shall be 

protected against water infiltration. In case of leaks, they shall 

be repaired immediately upon discovery.  

2. Temporary protection against damage for portions of existing 

structures and grounds where work is to be done, materials handled 

and equipment moved and/or relocated.  

3. Protection of interior of existing structures at all times, from 

damage, dust and weather inclemency. Wherever work is performed, 

floor surfaces that are to remain in place shall be adequately 

protected prior to starting work, and this protection shall be 

maintained intact until all work in the area is completed.  
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1.8 INFECTION PREVENTION MEASURES 

A. Implement the requirements of FHCC’s Infection Control Risk Assessment 

(ICRA) team. ICRA Group may monitor dust in the vicinity of the 

construction work and require the Contractor to take corrective action 

immediately if the safe levels are exceeded. 

B. Establish and maintain a dust control program as part of the 

contractor’s infection preventive measures in accordance with the 

guidelines provided by ICRA Group as specified here. Prior to start of 

work, prepare a plan detailing project-specific dust protection 

measures, including periodic status reports, and submit to COR for 

review for compliance with contract requirements in accordance with 

Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES.  

1. All personnel involved in the construction or renovation activity 

shall be educated and trained in infection prevention measures 

established by the FHCC. 

C. FHCC Infection Control personnel shall monitor for airborne disease 

(e.g. aspergillosis) as appropriate during construction. A baseline of 

conditions may be established by the FHCC prior to the start of work 

and periodically during the construction stage to determine impact of 

construction activities on indoor air quality. In addition: 

1. The FHCC Infection Control personnel shall review pressure 

differential monitoring documentation to verify that pressure 

differentials in the construction zone and in the patient-care rooms 

are appropriate for their settings. The requirement for negative air 

pressure in the construction zone shall depend on the location and 

type of activity. Upon notification, the contractor shall implement 

corrective measures to restore proper pressure differentials as 

needed. 

2. In case of any problem, the FHCC, along with assistance from the 

contractor, shall conduct an environmental assessment to find and 

eliminate the source. 

D. In general, following preventive measures shall be adopted during 

construction to keep down dust and prevent mold.  
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1. Dampen debris to keep down dust and provide temporary construction 

partitions in existing structures where directed by COR. Blank off 

ducts and diffusers to prevent circulation of dust into occupied 

areas during construction. 

2. Do not perform dust producing tasks within occupied areas without 

the approval of the COR. For construction in any areas that will 

remain jointly occupied by the FHCC and Contractor’s workers, the 

Contractor shall: 

a. Provide dust proof fire-rated temporary drywall construction 

barriers to completely separate construction from the operational 

areas of the hospital in order to contain dirt debris and dust. 

Barriers shall be sealed and made presentable on hospital 

occupied side. Install a self-closing rated door in a metal 

frame, commensurate with the partition, to allow worker access. 

Maintain negative air at all times. A fire retardant polystyrene, 

6-mil thick or greater plastic barrier meeting local fire codes 

may be used where dust control is the only hazard, and an 

agreement is reached with the COR and FHCC. 

b. HEPA filtration is required where the exhaust dust may reenter 

the breathing zone.  Contractor shall verify that construction 

exhaust to exterior is not reintroduced to the FHCC through 

intake vents, or building openings. Install HEPA (High Efficiency 

Particulate Accumulator) filter vacuum system rated at 95% 

capture of 0.3 microns including pollen, mold spores and dust 

particles. Insure continuous negative air pressures occurring 

within the work area. HEPA filters should have ASHRAE 85 or other 

prefilter to extend the useful life of the HEPA. Provide both 

primary and secondary filtrations units. Exhaust hoses shall be 

heavy duty, flexible steel reinforced and exhausted so that dust 

is not reintroduced to the FHCC. 

c. Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x 900mm 

(24” x 36”), shall be used at all interior transitions from the 

construction area to occupied FHCC area. These mats shall be 
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changed as often as required to maintain clean work areas 

directly outside construction area at all times. 

d. Vacuum and wet mop all transition areas from construction to the 

occupied FHCC at the end of each workday. Vacuum shall utilize 

HEPA filtration. Maintain surrounding area frequently. Remove 

debris as they are created. Transport these outside the 

construction area in containers with tightly fitting lids. 

e. The contractor shall not haul debris through patient-care areas 

without prior approval of the COR and the FHCC. When, approved, 

debris shall be hauled in enclosed dust proof containers or 

wrapped in plastic and sealed with duct tape. No sharp objects 

should be allowed to cut through the plastic. Wipe down the 

exterior of the containers with a damp rag to remove dust. All 

equipment, tools, material, etc. transported through occupied 

areas shall be made free from dust and moisture by vacuuming and 

wipe down.  

f. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling 

tile prior to replacement. Any ceiling access panels opened for 

investigation beyond sealed areas shall be sealed immediately 

when unattended. 

g. There shall be no standing water during construction. This 

includes water in equipment drip pans and open containers within 

the construction areas. All accidental spills must be cleaned up 

and dried within 12 hours. Remove and dispose of porous materials 

that remain damp for more than 72 hours. 

h. At completion, remove construction barriers and ceiling 

protection carefully, outside of normal work hours. Vacuum and 

clean all surfaces free of dust after the removal. 

E. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 

construction debris from above ceiling, vertical shafts and utility 

chases that have been part of the construction. 
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2. Perform HEPA vacuum cleaning of all surfaces in the construction 

area. This includes walls, ceilings, cabinets, furniture (built-in 

or free standing), partitions, flooring, etc. 

3. All new air ducts shall be cleaned prior to final inspection. 

1.9 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition 

of buildings or structures, or parts thereof, shall be disposed of as 

follows:  

1. Reserved items which are to remain property of the Government are 

identified by attached tags as items to be stored. Items that remain 

property of the Government shall be removed or dislodged from 

present locations in such a manner as to prevent damage which would 

be detrimental to re-installation and reuse. Store such items where 

directed by COR.  

2. Items not reserved shall become property of the Contractor and be 

removed by Contractor from FHCC. 

3. Items of portable equipment and furnishings located in rooms and 

spaces in which work is to be done under this contract shall remain 

the property of the Government. When rooms and spaces are vacated by 

the FHCC during the alteration period, such items which are NOT 

required by drawings and specifications to be either relocated or 

reused will be removed by the Government in advance of work to avoid 

interfering with Contractor's operation.  

4. PCB Transformers: Not Used 

1.10 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 

IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, 

and vegetation (such as trees, shrubs, and grass) on or adjacent to the 

work site, which are not to be removed and which do not unreasonably 

interfere with the work required under this contract. The Contractor 

shall only remove trees when specifically authorized to do so, and 

shall avoid damaging vegetation that will remain in place. If any limbs 
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or branches of trees are broken during contract performance, or by the 

careless operation of equipment, or by workmen, the Contractor shall 

trim those limbs or branches with a clean cut and paint the cut with a 

tree-pruning compound as directed by the Contracting Officer.  

B. The Contractor shall protect from damage all existing improvements and 

utilities at or near the work site and on adjacent property of a third 

party, the locations of which are made known to or should be known by 

the Contractor. The Contractor shall repair any damage to those 

facilities, including those that are the property of a third party, 

resulting from failure to comply with the requirements of this contract 

or failure to exercise reasonable care in performing the work. If the 

Contractor fails or refuses to repair the damage promptly, the 

Contracting Officer may have the necessary work performed and charge 

the cost to the Contractor. 

C. Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for 

additional requirements on protecting vegetation, soils and the 

environment. Refer to Articles, "Alterations", "Restoration", and 

"Operations and Storage Areas" for additional instructions concerning 

repair of damage to structures and site improvements.  

D. Not Used 

1.11 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as 

necessary to install new work. Except as otherwise shown or specified, 

do not cut, alter or remove any structural work, and do not disturb any 

ducts, plumbing, steam, gas, or electric work without approval of the 

COR. Existing work to be altered or extended and that is found to be 

defective in any way, shall be reported to the COR before it is 

disturbed. Materials and workmanship used in restoring work, shall 

conform in type and quality to that of original existing construction, 

except as otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. 

Existing work (walls, ceilings, partitions, floors, mechanical and 

electrical work, lawns, paving, roads, walks, etc.) disturbed or 

removed as a result of performing required new work, shall be patched, 
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repaired, reinstalled, or replaced with new work, and refinished and 

left in as good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall immediately restore to 

service and repair any damage caused by Contractor's workmen to 

existing piping and conduits, wires, cables, etc., of utility services 

or of fire protection systems and communications systems (including 

telephone) which are indicated on drawings and which are not scheduled 

for discontinuance or abandonment.  

D. Expense of repairs to such utilities and systems not shown on drawings 

or locations of which are unknown will be covered by adjustment to 

contract time and price in accordance with clause entitled "CHANGES" 

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR 

52.236-2).  

1.12 PHYSICAL DATA  

Not Used 

1.13 PROFESSIONAL SURVEYING SERVICES  

Not Used 

1.14 LAYOUT OF WORK  

A. The Contractor shall lay out the work from Government established base 

lines and bench marks, indicated on the drawings, and shall be 

responsible for all measurements in connection with the layout.  

1.15 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built drawings 

which will be kept current during construction of the project, to 

include all contract changes, modifications and clarifications. 

B. All variations shall be shown in the same general detail as used in the 

contract drawings. To insure compliance, as-built drawings shall be 

made available for the COR's review, as often as requested. 

C. Contractor shall deliver two approved completed sets of as-built 

drawings to the COR within 15 calendar days after each completed phase 

and after the acceptance of the project by the COR. 

D. Paragraphs A, B, & C shall also apply to all shop drawings. 
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1.16 USE OF ROADWAYS 

A. For hauling, use only established public roads and roads on FHCC 

property and, when authorized by the COR, such temporary roads which 

are necessary in the performance of contract work. Temporary roads 

shall be constructed by the Contractor at Contractor's expense. When 

necessary to cross curbing, sidewalks, or similar construction, they 

must be protected by well-constructed bridges. 

1.17 COR'S FIELD OFFICE 

Not Used 

1.18 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT  

A. Use of new installed mechanical and electrical equipment to provide 

heat, ventilation, plumbing, light and power will be permitted subject 

to compliance with the following provisions:  

1. Permission to use each unit or system must be given by COR. If the 

equipment is not installed and maintained in accordance with the 

following provisions, the COR will withdraw permission for use of 

the equipment.  

2. Electrical installations used by the equipment shall be completed in 

accordance with the drawings and specifications to prevent damage to 

the equipment and the electrical systems, i.e. transformers, relays, 

circuit breakers, fuses, conductors, motor controllers and their 

overload elements shall be properly sized, coordinated and adjusted. 

Voltage supplied to each item of equipment shall be verified to be 

correct and it shall be determined that motors are not overloaded. 

The electrical equipment shall be thoroughly cleaned before using it 

and again immediately before final inspection including vacuum 

cleaning and wiping clean interior and exterior surfaces.  

3. Units shall be properly lubricated, balanced, and aligned. 

Vibrations must be eliminated.  

4. Automatic temperature control systems for preheat coils shall 

function properly and all safety controls shall function to prevent 

coil freeze-up damage.  
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5. The air filtering system utilized shall be that which is designed 

for the system when complete, and all filter elements shall be 

replaced at completion of construction and prior to testing and 

balancing of system. 

6. All components of heat production and distribution system, metering 

equipment, condensate returns, and other auxiliary facilities used 

in temporary service shall be cleaned prior to use; maintained to 

prevent corrosion internally and externally during use; and cleaned, 

maintained and inspected prior to acceptance by the Government.  

B. Prior to final inspection, the equipment or parts used which show wear 

and tear beyond normal, shall be replaced with identical replacements, 

at no additional cost to the Government.  

C. This paragraph shall not reduce the requirements of the mechanical and 

electrical specifications sections.  

1.19 TEMPORARY USE OF EXISTING ELEVATORS  

A. Use of existing elevators for handling building materials and 

Contractor's personnel will be permitted subject to following 

provisions:  

1. Contractor makes all arrangements with the COR for use of elevators. 

The COR will ascertain that elevators are in proper condition. 

Contractor may use elevator No. S-9 in the FHCC for daily use 

between the hours of 6:00pm – 5:00am Monday through Friday, all day 

Saturday and Sunday and for special nonrecurring time intervals when 

permission is granted. Personnel for operating elevators will not be 

provided by the FHCC.  

2. Elevator shall be in condition equal, less normal wear, to that 

existing at time it was placed in service of Contractor as approved 

by Contracting Officer. 
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1.20 TEMPORARY USE OF NEW ELEVATORS 

 Not Used 

1.21 TEMPORARY TOILETS  

A. Contractor may have for use of Contractor's workmen, such toilet 

accommodations as may be assigned to Contractor by FHCC. Contractor 

shall keep such places clean and be responsible for any damage done 

thereto by Contractor's workmen. Failure to maintain satisfactory 

condition in toilets will deprive Contractor of the privilege to use 

such toilets.  

1.22 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and supplies, as 

specified in the contract.  

B. Not Used 

C. Not Used 

D. Heat: Furnish temporary heat necessary to prevent injury to work and 

materials through dampness and cold. Use of open salamanders or any 

temporary heating devices which may be fire hazards or may smoke and 

damage finished work, will not be permitted. Maintain minimum 

temperatures as specified for various materials:  

1. Obtain heat by connecting to FHCC heating distribution system.  

a. Steam is available at no cost to Contractor.  

E. Electricity (for Construction and Testing): Furnish all temporary 

electric services.  

1. Obtain electricity by connecting to the FHCC electrical distribution 

system.  

F. Water (for Construction and Testing): Furnish temporary water service. 

1. Obtain water by connecting to the FHCC water distribution system. 

Provide reduced pressure backflow preventer at each connection. 

Water is available at no cost to the Contractor.  
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2. Maintain connections, pipe, fittings and fixtures and conserve 

water-use so none is wasted. Failure to stop leakage or other wastes 

will be cause for revocation (at COR's discretion) of use of water 

from FHCC's system.  

G. Steam: Furnish steam system for testing required in various sections of 

specifications.  

1. Obtain steam for testing by connecting to the FHCC steam 

distribution system. Steam is available at no cost to the 

Contractor.  

2. Maintain connections, pipe, fittings and fixtures and conserve 

steam-use so none is wasted. Failure to stop leakage or other waste 

will be cause for revocation (at COR's discretion), of use of steam 

from the FHCC's system.  

H. Fuel: Not Used 

1.23 NEW TELEPHONE EQUIPMENT 

 The contractor shall coordinate with the work of installation of 

telephone equipment by others. This work shall be completed before the 

building is turned over to FHCC. 

1.24 TESTS  

A. Pre-test mechanical and electrical equipment and systems and make 

corrections required for proper operation of such systems before 

requesting final tests. Final test will not be conducted unless 

pre-tested.  

B. Conduct final tests required in various sections of specifications in 

presence of an authorized representative of the Contracting Officer. 

Contractor shall furnish all labor, materials, equipment, instruments, 

and forms, to conduct and record such tests.  

C. Mechanical and electrical systems shall be balanced, controlled and 

coordinated. A system is defined as the entire complex which must be 

coordinated to work together during normal operation to produce results 

for which the system is designed. For example, air conditioning supply 

air is only one part of entire system which provides comfort conditions 
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for a building. Other related components are return air, exhaust air, 

steam, chilled water, refrigerant, hot water, controls and electricity, 

etc. Another example of a complex which involves several components of 

different disciplines is a boiler installation. Efficient and 

acceptable boiler operation depends upon the coordination and proper 

operation of fuel, combustion air, controls, steam, feedwater, 

condensate and other related components.  

D. All related components as defined above shall be functioning when any 

system component is tested. Tests shall be completed within a 

reasonably short period of time during which operating and 

environmental conditions remain reasonably constant.  

E. Individual test result of any component, where required, will only be 

accepted when submitted with the test results of related components and 

of the entire system.  

1.25 INSTRUCTIONS  

A. Contractor shall furnish Maintenance and Operating manuals (hard copies 

and electronic) and verbal instructions when required by the various 

sections of the specifications and as hereinafter specified.  

B. Manuals: Maintenance and operating manuals and one compact disc (four 

hard copies and one electronic copy each) for each separate piece of 

equipment shall be delivered to the COR coincidental with the delivery 

of the equipment to the job site. Manuals shall be complete, detailed 

guides for the maintenance and operation of equipment. They shall 

include complete information necessary for starting, adjusting, 

maintaining in continuous operation for long periods of time and 

dismantling and reassembling of the complete units and sub-assembly 

components. Manuals shall include an index covering all component parts 

clearly cross-referenced to diagrams and illustrations. Illustrations 

shall include "exploded" views showing and identifying each separate 

item. Emphasis shall be placed on the use of special tools and 

instruments. The function of each piece of equipment, component, 

accessory and control shall be clearly and thoroughly explained. All 

necessary precautions for the operation of the equipment and the reason 

for each precaution shall be clearly set forth. Manuals must reference 
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the exact model, style and size of the piece of equipment and system 

being furnished. Manuals referencing equipment similar to but of a 

different model, style, and size than that furnished will not be 

accepted.  

C. Instructions: Contractor shall provide qualified, factory-trained 

manufacturers' representatives to give detailed instructions to 

assigned FHCC personnel in the operation and complete maintenance for 

each piece of equipment. All such training will be at the job site. 

These requirements are more specifically detailed in the various 

technical sections. Instructions for different items of equipment that 

are component parts of a complete system shall be given in an 

integrated, progressive manner. All instructors for every piece of 

component equipment in a system shall be available until instructions 

for all items included in the system have been completed. This is to 

assure proper instruction in the operation of inter-related systems. 

All instruction periods shall be at such times as scheduled by the COR 

and shall be considered concluded only when the COR is satisfied in 

regard to complete and thorough coverage. The FHCC reserves the right 

to request the removal of, and substitution for, any instructor who, in 

the opinion of the COR, does not demonstrate sufficient qualifications 

in accordance with requirements for instructors above.  

1.26 GOVERNMENT-FURNISHED PROPERTY  

A. The Government shall deliver to the Contractor, the 

Government-furnished property shown on the drawings.  

B. Equipment furnished by Government to be installed by Contractor will be 

furnished to Contractor at the FHCC. 

  C. Not Used 

D. Notify Contracting Officer in writing, 60 days in advance, of date on 

which Contractor will be prepared to receive equipment furnished by 

Government. Arrangements will then be made by the Government for 

delivery of equipment.  

1. Immediately upon delivery of equipment, Contractor shall arrange for 

a joint inspection thereof with a representative of the Government. 
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At such time the Contractor shall acknowledge receipt of equipment 

described, make notations, and immediately furnish the Government 

representative with a written statement as to its condition or 

shortages.  

2. Contractor thereafter is responsible for such equipment until such 

time as acceptance of contract work is made by the Government.  

E. Equipment furnished by the Government will be delivered in a partially 

assembled (knock down) condition in accordance with existing standard 

commercial practices, complete with all fittings, fastenings, and 

appliances necessary for connections to respective services installed 

under contract. All fittings and appliances (i.e., couplings, ells, 

tees, nipples, piping, conduits, cables, and the like) necessary to 

make the connection between the Government furnished equipment item and 

the utility stub-up shall be furnished and installed by the contractor 

at no additional cost to the Government.  

F. Completely assemble and install the Government furnished equipment in 

place ready for proper operation in accordance with specifications and 

drawings.  

G. Furnish supervision of installation of equipment at construction site 

by qualified factory trained technicians regularly employed by the 

equipment manufacturer. 

1.27 RELOCATED ITEMS 

Not Used 

1.28 STORAGE SPACE FOR DEPARTMENT OF VETERANS AFFAIRS EQUIPMENT  

Not Used 

1.29 CONSTRUCTION SIGN  

Not Used 

1.30 SAFETY SIGN  

Not Used 
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1.31 PHOTOGRAPHIC DOCUMENTATION  

A During the construction period through completion, provide 

photographic documentation of construction progress of at least 300 

digital images. Provide images to COR on CD at project completion. 

1.32 FINAL ELEVATION DIGITAL IMAGES  

 Not Used 

1.33 HISTORIC PRESERVATION  

 Where the Contractor or any of the Contractor's employees, prior to, or 

during the construction work, are advised of or discover any possible 

archeological, historical and/or cultural resources, the Contractor 

shall immediately notify the COR verbally, and then with a written 

follow up.  

     - - - E N D - - -
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PROJECT RISK ASSESSMENT (SAFETY, INFECTION CONTROL & ILSM) 
 

 

Project Title:  Surgical Flooring Replacement  Project #: 556-13-106 

Location: B133 – Operating Room Suite Project Coord:   Craig Marriner 
Start Date: Nov/Dec 2013 Phone:    224-610-3538 

   

PRE-CONSTRUCTION RISK ASSESSMENT YES N/A 

Off Tour Construction Necessary? Yes   

Permit Required Confined Space (PCRS) Entry Necessary?   No 

Cutting, Burning, Or Welding Necessary?  No 

Asbestos/Lead Or Other Hazardous Abatement Necessary?   No 

Lock-Out/Tag-Out Of Any Of The Following Systems Will Be Necessary 

  Domestic Water     X Electrical Systems X HVAC Systems   

  Medical Gases  Steam Systems  Security Alarms   
 

The Following Disciplines/Shops Will Be Involved In This Project 

 X Infection Control  X Construction X Paint Shop X Engineering X Biomed 

 X Safety  X Patient Safety X Carpenter  IRM  Other  

          

 

 

ILSM MEASURES ARE REQUIRED FOR THIS PROJECT          YES X NO 

 

Infection Control Risk Assessment Step One:  

Using the following table, identify the Type of Construction Project Activity (Type A-D) 

TYPE A 

Inspection and Non-Invasive Activities.   

Includes, but is not limited to: 

� removal of ceiling tiles for visual inspection only, e.g., limited to 1 tile per 50 square feet  

� painting (but not sanding) 

� wallcovering, electrical trim work, minor plumbing, and activities which do not generate dust or require 

cutting of walls or access to ceilings other than for visual inspection. 

TYPE B 

Small scale, short duration activities which create minimal dust 

Includes, but is not limited to: 

� installation of telephone and computer cabling 

� access to chase spaces 

� cutting of walls or ceiling where dust migration can be controlled. 

TYPE C 

Work that generates a moderate to high level of dust or requires demolition or removal of any fixed 

building components or assemblies 

Includes, but is not limited to: 

� sanding of walls for painting or wall covering 

� removal of floorcoverings, ceiling tiles and casework 

� new wall construction 

� minor duct work or electrical work above ceilings 

� major cabling activities 

� any activity which cannot be completed within a single workshift. 

TYPE D 

Major demolition and construction projects 

Includes, but is not limited to:  

� activities which require consecutive work shifts 

� requires heavy demolition or removal of a complete cabling system 

� new construction. 

Step 1: TYPE “C” 
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Step Two:  

Using the following table, identify the Patient Risk Groups that will be affected.   

If more than one risk group will be affected, select the higher risk group: 
 

Low Risk Medium Risk High Risk Highest Risk 

� Office 

areas 

 

� Cardiology 

� Echocardiography 

� Endoscopy 

� Nuclear Medicine 

� Physical Therapy 

� Radiology/MRI 

� Respiratory 

Therapy 

� CCU 

� Emergency Room 

� Labor & Delivery 

� Laboratories (specimen) 

� Medical Units 

� Newborn Nursery 

� Outpatient Surgery 

� Pediatrics 

� Pharmacy 

� Post Anesthesia Care Unit 

� Surgical Units 

� Any area caring for 

immunocompromised patients 

� Burn Unit 

� Cardiac Cath Lab 

� Central Sterile Supply 

� Intensive Care Units 

� Negative pressure isolation 

rooms 

� Oncology 

� Operating rooms including C-

section rooms 

Step 2 HIGHEST RISK 

Step Three:  Match the   
Patient Risk Group (Low, Medium, High, Highest) with the planned … 

Construction Project Type (A, B, C, D) on the following matrix, to find the … 

Class of Precautions (I, II, III or IV) or level of infection control activities required.   

Class I-IV or Color-Coded Precautions are delineated on the following page. 

 

IC Matrix - Class of Precautions: Construction Project by Patient Risk 

 

Patient Risk Group TYPE A TYPE B TYPE C TYPE D 

 Risk Group LOW I II II III/IV 

 Risk Group  MEDIUM I II III IV 

 Risk Group HIGH I II III/IV IV 

 Risk Group  HIGHEST II III/IV III/IV IV 

Step 3 CLASS IV PRECAUTIONS 

 

C
L

A
S

S
 I

 

1. Execute work by methods to minimize raising dust 

from construction operations. 

2. Immediately replace a ceiling tile displaced for visual 

inspection 

1.     Clean work area upon completion of task. 

C
L

A
S

S
 I

I 

1. Provide active means to prevent airborne dust from 

dispersing into atmosphere. 

2. Water mist work surfaces to control dust while 

cutting. 

3. Seal unused doors with duct tape. 

4. Block off and seal air vents. 

5. Place dust mat at entrance and exit of work area 

6. Remove or isolate HVAC system in areas where 

work is being performed. 

1. Wipe work surfaces with cleaner/disinfectant. 

2. Contain construction waste before transport in tightly 

covered containers. 

3. Wet mop and/or vacuum with HEPA filtered vacuum 

before leaving work area. 

4. Upon completion, restore HVAC system where work 

was performed. 
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C
L

A
S

S
 I

II
 

1. Remove or Isolate HVAC system in area where work 

is being done to prevent contamination of duct 

system. 

2. Complete all critical barriers i.e. sheetrock, plywood, 

plastic, to seal area from non work area or implement 

control cube method (cart with plastic covering and 

sealed connection to work site with HEPA vacuum 

for vacuuming prior to exit) before construction 

begins. 

3. Maintain negative air pressure within work site 

utilizing HEPA equipped air filtration units. 

4. Contain construction waste before transport in tightly 

covered containers.  

5. Cover transport receptacles or carts.  Tape covering 

unless solid lid. 

1. Do not remove barriers from work area until completed 

project is inspected by the owner’s Safety Department 

and Infection Prevention & Control Department and 

thoroughly cleaned by the owner’s Environmental 

Services Department.  

2. Remove barrier materials carefully to minimize 

spreading of dirt and debris associated with 

construction. 

3. Vacuum work area with HEPA filtered vacuums. 

4. Wet mop area with cleaner/disinfectant. 

5. Upon completion, restore HVAC system where work 

was performed. 

C
L

A
S

S
 I

V
 

1. Isolate HVAC system in area where work is being 

done to prevent contamination of duct system. 

2. Complete all critical barriers i.e. sheetrock, plywood, 

plastic, to seal area from non work area or implement 

control cube method (cart with plastic covering and 

sealed connection to work site with HEPA vacuum 

for vacuuming prior to exit) before construction 

begins. 

3. Maintain negative air pressure within work site 

utilizing HEPA equipped air filtration units. 

4. Seal holes, pipes, conduits, and punctures. 

5. Construct anteroom and require all personnel to pass 

through this room so they can be vacuumed using a 

HEPA vacuum cleaner before leaving work site or 

they can wear cloth or paper coveralls that are 

removed each time they leave work site. 

6. All personnel entering work site are required to wear 

shoe covers.  Shoe covers must be changed each time 

the worker exits the work area. 

1. Do not remove barriers from work area until completed 

project is inspected by the owner’s Safety Department 

and Infection Prevention & Control Department and 

thoroughly cleaned by the owner’s Environmental 

Services Dept. 

2. Remove barrier material carefully to minimize 

spreading of dirt and debris associated with 

construction. 

3. Contain construction waste before transport in tightly 

covered containers. 

4. Cover transport receptacles or carts.  Tape covering 

unless solid lid.  

5. Vacuum work area with HEPA filtered vacuums. 

6. Wet mop area with cleaner/disinfectant. 

7. Upon completion, restore HVAC system where work 

was performed. 

 

Step 4. Identify the areas surrounding the project area, assessing potential impact 

 

Unit Below Unit Above Lateral Lateral Behind Front 

Pharmacy None ICU Radiology None None 

Risk Group Risk Group Risk Group Risk Group Risk Group Risk Group 

 

Step 5. Identify specific site of activity e.g., patient rooms, medication room, etc. 

Operating Rooms and associated hallways. 

 

Step 6. Identify issues related to: ventilation, plumbing, electrical in terms of the occurrence of 

probable outages. 

HVAC shutdown of area under construction. 

 

Step 7. Identify containment measures, using prior assessment.  What types of barriers? (E.g., 

solids wall barriers); Will HEPA filtration be required? 

Solid barriers at openings where movement into construction area, sealed openings at other 

wall openings (doorways), negative pressure, HEPA filtration. 

 

Step 8.  Consider potential risk of water damage. Is there a risk due to compromising structural 

integrity?  (e.g., wall, ceiling, roof) 

Low risk of water damage. 
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Step 9.  Work hours: Can or will the work be done during non-patient care hours? 

Work planned for off hours.  Adjacent operating rooms always available for emergency use 

during construction work hours. 

 

Step 10. Do plans allow for adequate number of isolation/negative airflow rooms? 

Not Applicable. 

 

Step 11. Do the plans allow for the required number & type of handwashing sinks? 

Not Applicable. 

 

Step 12. Does the infection prevention & control staff agree with the minimum number of sinks 

for this project? (Verify against FGI Design and Construction Guidelines for types and area) 

Not Applicable. 

 

Step 13. Does the infection prevention & control staff agree with the plans relative to clean and 

soiled utility rooms? 

Not Applicable. 

 

Step 14. Plan to discuss the following containment issues with the project team. 

E.g., traffic flow, housekeeping, debris removal (how and when),  

_________________________________________________________________ 

_________________________________________________________________ 
_________________________________________________________________ 
 

STEP 15.   TUBERCULOSIS RISK ASSESSMENT                                     __X__LOW           ____MEDIUM                  ____HIGH 
 
STEP 16.  LEGIONELLA IMPACT:   WILL THIS PROJECT INVOLVE DISTURBING OR BREAKING WATER SYSTEMS, OR RESULT IN 
STAGNATION OF THE WATER SYSTEMS FOR GREATER THAN 7 DAYS?   _____YES __X___NO 
IF YES,: 

 1.  All hot and cold water systems will be flushed until flowing clear and without air in the 

system.  NOT LESS THAN 10 MINUTES. 

 2.  All faucets and showerheads will be removed and cleaned. 

 3.  Temperatures will be taken to insure hot water is within limits identified above. 

 4.  Water samples will be taken to verify levels of chlorine and safety of the water for human 

use. 

 5.  Take a representative sample at affected distal fixtures and send for culture testing.  

 (NOTE: IT IS NOT NECESSARY TO WAIT FOR SAMPLE PRIOR TO RETURNING THE AREA TO SERVICE). 
 

PROJECT COORDINATOR CONDUCTED CONTRACTOR BRIEFINGS & TRAINING N/A 
DATE & 
INITIALS 

Ensuring free and unobstructed access to emergency department/services and for emergency forces.   

Ensuring fire alarm, detection, and suppression systems are not impaired, a temporary, but equivalent 
system shall be provided when any fire system is impaired.   

  

Contractor will schedule work to minimize time systems are impaired and to notify safety section prior to 
system being impaired. 

  

Ensuring temporary construction partitions are smoke tight and built of noncombustible or limited 
combustible materials that will not contribute to the development or spread of fire. 

  

Providing additional fire-fighting equipment and use training for personnel.   

Developing and enforcing storage, housekeeping, and debris removal practices that reduce the 
flammable and combustible fire load of the building to the lowest necessary level for daily operation. 

  

 

WHEN INFECTION CONTROL MEASURES ARE IN PLACE I/C STAFF HAS CONDUCTED 
CONTRACTOR BRIEFINGS & TRAINING 

N/A 
DATE & 
INITIALS 
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Met with Services/Sections surrounding construction site to inform them of impact/precautions to be 
taken & to instruct them in basic I/C requirements (see attached). 

  

Met with the Construction Manager, Construction Crews, and Sub-Contractors to inform them of 
impact/precautions to be taken & to instruct them in Basic I/C requirements. 

  

Informed the Project Coordinator that barriers are not to be removed from work area until completed 
project is inspected by the Safety and Infection Control Sections and thoroughly cleaned by 
Environmental Management Service. 

  

 

WHEN ILSM’S ARE IN PLACE SAFETY STAFF HAS CONDUCTED  
NOTIFICATIONS & TRAINING 

N/A 
DATE & 
INITIALS 

Police/GLFD have been notified to conduct a fire watch at least once per shift during non-business 
hours whenever any portion of the alarm, detection, or suppression system is impaired for more than 
four hours within a twenty-four hour period.   

  

If exits are obstructed, then personnel in building were trained on alternate routes and exits.   

Construction areas will have designated and marked exits, maps delineating new exit pathways are in 
place. 

  

Staff In affected area(s) will receive 2 additional fire drills per shift   

   

 

  COMMENTS: (Required PPE will be listed here) 
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_______________________________________             ______________ ______________ 
Infection Control       Date  Phone  # 
 
_______________________________________             ______________ ______________ 
Patient Safety Officer                                                                       Date                  Phone # 
 
_______________________________________             ______________ ______________ 
Industrial Hygiene      Date  Phone  # 
 
_______________________________________             ______________ ______________ 
Contracting Officer Representative    Date  Phone  # 
 
_______________________________________             ______________ ______________ 
Contractor       Date  Phone  # 
 
_______________________________________             ______________ ______________ 
NAVFAC Mid-West (if applicable)    Date  Phone  # 
 
________________________________________ _______________ ________________ 
Safety        Date  Phone  # 
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SECTION 01 32 16.15 

PROJECT SCHEDULES  

(SMALL PROJECTS – DESIGN/BID/BUILD) 

 

PART 1- GENERAL 

1.1 DESCRIPTION: 

A. The Contractor shall develop a Critical Path Method (CPM) plan and 

schedule demonstrating fulfillment of the contract requirements 

(Project Schedule), and shall keep the Project Schedule up-to-date in 

accordance with the requirements of this section and shall utilize the 

plan for scheduling, coordinating and monitoring work under this 

contract (including all activities of subcontractors, equipment vendors 

and suppliers). Conventional Critical Path Method (CPM) technique shall 

be utilized to satisfy both time and cost applications. 

1.2 CONTRACTOR'S REPRESENTATIVE: 

A. The Contractor shall designate an authorized representative responsible 

for the Project Schedule including preparation, review and progress 

reporting with and to the Contracting Officer's Representative (COR). 

B. The Contractor's representative shall have direct project control and 

complete authority to act on behalf of the Contractor in fulfilling the 

requirements of this specification section. 

C. The Contractor’s representative shall have the option of developing the 

project schedule within their organization or to engage the services of 

an outside consultant.  If an outside scheduling consultant is 

utilized, Section 1.3 of this specification will apply. 

1.3 CONTRACTOR'S CONSULTANT: 

A. The Contractor shall submit a qualification proposal to the COR, within 

5 days of bid acceptance. The qualification proposal shall include: 

1. The name and address of the proposed consultant. 

2. Information to show that the proposed consultant has the 

qualifications to meet the requirements specified in the preceding 

paragraph.  

3. A representative sample of prior construction projects, which the 

proposed consultant has performed complete project scheduling 

services. These representative samples shall be of similar size and 

scope. 
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B. The Contracting Officer has the right to approve or disapprove the 

proposed consultant, and will notify the Contractor of the FHCC 

decision within seven calendar days from receipt of the qualification 

proposal. In case of disapproval, the Contractor shall resubmit another 

consultant within 5 calendar days for renewed consideration. The 

Contractor shall have their scheduling consultant approved prior to 

submitting any schedule for approval. 

1.4 COMPUTER PRODUCED SCHEDULES 

A. The contractor shall use the latest version of Microsoft Project to 

prepare the CPM schedule. 

B. The contractor shall provide monthly, to the FHCC, all computer-

produced time/cost schedules and reports generated from monthly project 

updates. This monthly computer service will include: three copies of up 

to five different reports (inclusive of all pages) available within the 

user defined reports of the scheduling software approved by the 

Contracting Officer; a hard copy listing of all project schedule 

changes, and associated data, made at the update and an electronic file 

of this data; and the resulting monthly updated schedule in PDM format.  

These must be submitted with and substantively support the contractor’s 

monthly payment request and the signed look ahead report. The COTR 

shall identify the five different report formats that the contractor 

shall provide. 

C. The contractor shall be responsible for the correctness and timeliness 

of the computer-produced reports. The Contractor shall also responsible 

for the accurate and timely submittal of the updated project schedule 

and all CPM data necessary to produce the computer reports and payment 

request that is specified.  

D. The FHCC will report errors in computer-produced reports to the 

Contractor’s representative within ten calendar days from receipt of 

reports. The Contractor shall reprocess the computer-produced reports 

and associated diskette(s), when requested by the Contracting Officer’s 

representative, to correct errors which affect the payment and schedule 

for the project.  
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1.5 THE COMPLETE PROJECT SCHEDULE SUBMITTAL 

A. Within 10 calendar days after receipt of Notice to Proceed, the 

Contractor shall submit for the Contracting Officer's review; three 

blue line copies of the interim schedule on sheets of paper 765 x 1070 

mm (30 x 42 inches) and an electronic file in the previously approved 

CPM schedule program. The submittal shall also include three copies of 

a computer-produced activity/event ID schedule showing project 

duration; phase completion dates; and other data, including event cost. 

Each activity/event on the computer-produced schedule shall contain as 

a minimum, but not limited to, activity/event ID, activity/event 

description, duration, budget amount, early start date, early finish 

date, late start date, late finish date and total float. Work 

activity/event relationships shall be restricted to finish-to-start or 

start-to-start without lead or lag constraints. Activity/event date 

constraints, not required by the contract, will not be accepted unless 

submitted to and approved by the Contracting Officer. The contractor 

shall make a separate written detailed request to the Contracting 

Officer identifying these date constraints and secure the Contracting 

Officer’s written approval before incorporating them into the network 

diagram. The Contracting Officer’s separate approval of the Project 

Schedule shall not excuse the contractor of this requirement. Logic 

events (non-work) will be permitted where necessary to reflect proper 

logic among work events, but must have zero duration. The complete 

working schedule shall reflect the Contractor's approach to scheduling 

the complete project. The final Project Schedule in its original form 

shall contain no contract changes or delays which may have been 

incurred during the final network diagram development period and shall 

reflect the entire contract duration as defined in the bid documents.  

These changes/delays shall be entered at the first update after the 

final Project Schedule has been approved. The Contractor should provide 

their requests for time and supporting time extension analysis for 

contract time as a result of contract changes/delays, after this 

update, and in accordance with Article, ADJUSTMENT OF CONTRACT 

COMPLETION. 
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B. Within 15 calendar days after receipt of the complete project interim 

Project Schedule and the complete final Project Schedule, the 

Contracting Officer or his representative, will do one or both of the 

following: 

1. Notify the Contractor concerning his actions, opinions, and 

objections. 

2. A meeting with the Contractor at or near the job site for joint 

review, correction or adjustment of the proposed plan will be 

scheduled if required. Within 14 calendar days after the joint 

review, the Contractor shall revise and shall submit three blue line 

copies of the revised Project Schedule, three copies of the revised 

computer-produced activity/event ID schedule and a revised 

electronic file as specified by the Contracting Officer. The revised 

submission will be reviewed by the Contracting Officer and, if found 

to be as previously agreed upon, will be approved. 

C. The approved baseline schedule and the computer-produced schedule(s) 

generated there from shall constitute the approved baseline schedule 

until subsequently revised in accordance with the requirements of this 

section. 

D. The Complete Project Schedule shall contain the appropriate number of 

activities/events to detail this 3 Phase Work. 

1.6 WORK ACTIVITY/EVENT COST DATA 

A. The Contractor shall cost load all work activities/events except 

procurement activities. The cumulative amount of all cost loaded work 

activities/events (including alternates) shall equal the total contract 

price. Prorate overhead, profit and general conditions on all work 

activities/events for the entire project length. The contractor shall 

generate from this information cash flow curves indicating graphically 

the total percentage of work activity/event dollar value scheduled to 

be in place on early finish, late finish. These cash flow curves will 

be used by the Contracting Officer to assist him in determining 

approval or disapproval of the cost loading. Negative work 

activity/event cost data will not be acceptable, except on FHCC issued 

contract changes.  
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B. The Contractor shall cost load work activities/events for guarantee 

period services, test, balance and adjust various systems in accordance 

with the provisions in Article, FAR 52.232 – 5 (PAYMENT UNDER 

FIXED-PRICE CONSTRUCTION CONTRACTS) and VAAR 852.236 – 83 (PAYMENT 

UNDER FIXED-PRICE CONSTRUCTION CONTRACTS).  

C. In accordance with FAR 52.236 – 1 (PERFORMANCE OF WORK BY THE 

CONTRACTOR) and VAAR 852.236 – 72 (PERFORMANCE OF WORK BY THE 

CONTRACTOR), the Contractor shall submit, simultaneously with the cost 

per work activity/event of the construction schedule required by this 

Section, a responsibility code for all activities/events of the project 

for which the Contractor's forces will perform the work.  

D. The Contractor shall cost load work activities/events for all BID ITEMS 

including ASBESTOS ABATEMENT. The sum of each BID ITEM work shall equal 

the value of the bid item in the Contractors' bid.  

1.7 PROJECT SCHEDULE REQUIREMENTS 

A. Show on the project schedule the sequence of work activities/events 

required for complete performance of all items of work. The Contractor 

Shall: 

1. Show activities/events as:  

a. Contractor's time required for submittal of shop drawings, 

templates, fabrication, delivery and similar pre-construction 

work.  

b. Contracting Officer's and Architect-Engineer's review and 

approval of shop drawings, equipment schedules, samples, 

template, or similar items.  

c. Interruption of FHCC utilities, delivery of Government furnished 

equipment, and rough-in drawings, project phasing and any other 

specification requirements.  

d. Test, balance and adjust various systems and pieces of equipment, 

maintenance and operation manuals, instructions and preventive 

maintenance tasks. 

e. FHCC inspection and acceptance activity/event with a minimum 

duration of five work days at the end of each phase and 

immediately preceding any FHCC move activity/event required by 

the contract phasing for that phase.  
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2. Show not only the activities/events for actual construction work for 

each trade category of the project, but also trade relationships to 

indicate the movement of trades from one area, floor, or building, 

to another area, floor, or building, for at least five trades who 

are performing major work under this contract.  

3. Break up the work into activities/events of a duration no longer 

than 5 work days each or one reporting period, except as to 

non-construction activities/events (i.e., procurement of materials, 

delivery of equipment, concrete and asphalt curing) and any other 

activities/events for which the COTR may approve the showing of a 

longer duration. The duration for FHCC approval of any required 

submittal, shop drawing, or other submittals will not be less than 

20 work days.  

4. Describe work activities/events clearly, so the work is readily 

identifiable for assessment of completion. Activities/events labeled 

"start," "continue," or "completion," are not specific and will not 

be allowed. Lead and lag time activities will not be acceptable.  

5. The schedule shall be generally numbered in such a way to reflect 

either discipline, phase or location of the work. 

B. The Contractor shall submit the following supporting data in addition 

to the project schedule:  

1. The appropriate project calendar including working days and 

holidays.  

2. The planned number of shifts per day.  

3. The number of hours per shift.   

Failure of the Contractor to include this data shall delay the review 

of the submittal until the Contracting Officer is in receipt of the 

missing data.  

C. To the extent that the Project Schedule or any revised Project Schedule 

shows anything not jointly agreed upon, it shall not be deemed to have 

been approved by the COR. Failure to include any element of work 

required for the performance of this contract shall not excuse the 

Contractor from completing all work required within any applicable 

completion date of each phase regardless of the COR’s approval of the 

Project Schedule.  
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D. Compact Disk Requirements and CPM Activity/Event Record Specifications: 

Submit to the FHCC an electronic file(s) containing one file of the 

data required to produce a schedule, reflecting all the 

activities/events of the complete project schedule being submitted. 

1.8 PAYMENT TO THE CONTRACTOR: 

A. Monthly, the contractor shall submit the AIA application and 

certificate for payment documents G702 & G703 reflecting updated 

schedule activities and cost data in accordance with the provisions of 

the following Article, PAYMENT AND PROGRESS REPORTING, as the basis 

upon which progress payments will be made pursuant to Article, FAR 

52.232 – 5 (PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS) and VAAR 

852.236 – 83 (PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS). The 

Contractor shall be entitled to a monthly progress payment upon 

approval of estimates as determined from the currently approved updated 

project schedule. Monthly payment requests shall include: a listing of 

all agreed upon project schedule changes and associated data; and an 

electronic file (s) of the resulting monthly updated schedule. 

B. Approval of the Contractor’s monthly Application for Payment shall be 

contingent, among other factors, on the submittal of a satisfactory 

monthly update of the project schedule. 

1.9 PAYMENT AND PROGRESS REPORTING 

A. Monthly schedule update meetings will be held on dates mutually agreed 

to by the COR and the Contractor. Contractor and their CPM consultant 

(if applicable) shall attend all monthly schedule update meetings. The 

Contractor shall accurately update the Project Schedule and all other 

data required and provide this information to the COR three work days 

in advance of the schedule update meeting. Job progress will be 

reviewed to verify: 

1. Actual start and/or finish dates for updated/completed 

activities/events. 

2. Remaining duration for each activity/event started, or scheduled to 

start, but not completed. 

3. Logic, time and cost data for change orders, and supplemental 

agreements that are to be incorporated into the Project Schedule. 
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4. Changes in activity/event sequence and/or duration which have been 

made, pursuant to the provisions of following Article, ADJUSTMENT OF 

CONTRACT COMPLETION. 

5. Completion percentage for all completed and partially completed 

activities/events. 

6. Logic and duration revisions required by this section of the 

specifications. 

7. Activity/event duration and percent complete shall be updated 

independently. 

B. After completion of the joint review, the contractor shall generate an 

updated computer-produced calendar-dated schedule and supply the 

Contracting Officer’s representative with reports in accordance with 

the Article, COMPUTER PRODUCED SCHEDULES, specified. 

C. After completing the monthly schedule update, the contractor’s 

representative or scheduling consultant shall rerun all current period 

contract change(s) against the prior approved monthly project schedule. 

The analysis shall only include original workday durations and schedule 

logic agreed upon by the contractor and resident engineer for the 

contract change(s). When there is a disagreement on logic and/or 

durations, the Contractor shall use the schedule logic and/or durations 

provided and approved by the resident engineer. After each rerun 

update, the resulting electronic project schedule data file shall be 

appropriately identified and submitted to the VA in accordance to the 

requirements listed in articles 1.4 and 1.7. This electronic submission 

is separate from the regular monthly project schedule update 

requirements and shall be submitted to the resident engineer within 

fourteen (14) calendar days of completing the regular schedule update. 

Before inserting the contract changes durations, care must be taken to 

ensure that only the original durations will be used for the analysis, 

not the reported durations after progress.  In addition, once the final 

network diagram is approved, the contractor must recreate all manual 

progress payment updates on this approved network diagram and 

associated reruns for contract changes in each of these update periods 

as outlined above for regular update periods.  This will require 
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detailed record keeping for each of the manual progress payment 

updates. 

D. Following approval of the CPM schedule, the FHCC, the General 

Contractor, its approved CPM Consultant, RE office representatives, and 

all subcontractors needed, as determined by the SRE, shall meet to 

discuss the monthly updated schedule. The main emphasis shall be to 

address work activities to avoid slippage of project schedule and to 

identify any necessary actions required to maintain project schedule 

during the reporting period. The Government representatives and the 

Contractor should conclude the meeting with a clear understanding of 

those work and administrative actions necessary to maintain project 

schedule status during the reporting period. This schedule coordination 

meeting will occur after each monthly project schedule update meeting 

utilizing the resulting schedule reports from that schedule update. If 

the project is behind schedule, discussions should include ways to 

prevent further slippage as well as ways to improve the project 

schedule status, when appropriate. 

1.10 RESPONSIBILITY FOR COMPLETION 

A. If it becomes apparent from the current revised monthly progress 

schedule that phasing or contract completion dates will not be met, the 

Contractor shall execute some or all of the following remedial actions:  

1. Increase construction manpower in such quantities and crafts as 

necessary to eliminate the backlog of work. 

2. Increase the number of working hours per shift, shifts per working 

day, working days per week, the amount of construction equipment, or 

any combination of the foregoing to eliminate the backlog of work.  

3. Reschedule the work in conformance with the specification 

requirements. 

B. Prior to proceeding with any of the above actions, the Contractor shall 

notify and obtain approval from the COR for the proposed schedule 

changes. If such actions are approved, the representative schedule 

revisions shall be incorporated by the Contractor into the Project 

Schedule before the next update, at no additional cost to the 

Government. 



CAPTAIN JAMES A. LOVELL FEDERAL HEALTH CARE CENTER 

NORTH CHICAGO, IL 

REPLACE SURGICAL FLOORING 

VA PROJECT #556-13-106 

 

 

01 32 16.15 - 10 

1.11 CHANGES TO THE SCHEDULE 

A. Within 30 calendar days after FHCC acceptance and approval of any 

updated project schedule, the Contractor shall submit a revised 

electronic file (s) and a list of any activity/event changes including 

predecessors and successors for any of the following reasons: 

1. Delay in completion of any activity/event or group of 

activities/events, which may be involved with contract changes, 

strikes, unusual weather, and other delays will not relieve the 

Contractor from the requirements specified unless the conditions are 

shown on the CPM as the direct cause for delaying the project beyond 

the acceptable limits. 

2. Delays in submittals, or deliveries, or work stoppage are 

encountered which make rescheduling of the work necessary. 

3. The schedule does not represent the actual prosecution and progress 

of the project. 

4. When there is, or has been, a substantial revision to the 

activity/event costs regardless of the cause for these revisions. 

B. CPM revisions made under this paragraph which affect the previously 

approved computer-produced schedules for Government furnished 

equipment, vacating of areas by the FHCC, contract phase(s) and sub 

phase(s), utilities furnished by the Government to the Contractor, or 

any other previously contracted item, shall be furnished in writing to 

the Contracting Officer for approval. 

C. Contracting Officer's approval for the revised project schedule and all 

relevant data is contingent upon compliance with all other paragraphs 

of this section and any other previous agreements by the Contracting 

Officer or the FHCC representative. 

D. The cost of revisions to the project schedule resulting from contract 

changes will be included in the proposal for changes in work as 

specified in FAR 52.243 – 4 (Changes) and VAAR 852.236 – 88 (Changes – 

Supplemental), and will be based on the complexity of the revision or 

contract change, man hours expended in analyzing the change, and the 

total cost of the change.  

E. The cost of revisions to the Project Schedule not resulting from 

contract changes is the responsibility of the Contractor. 
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1.12 ADJUSTMENT OF CONTRACT COMPLETION 

A. The contract completion time will be adjusted only for causes specified 

in this contract. Request for an extension of the contract completion 

date by the Contractor shall be supported with a justification, CPM 

data and supporting evidence as the COR may deem necessary for 

determination as to whether or not the Contractor is entitled to an 

extension of time under the provisions of the contract. Submission of 

proof based on revised activity/event logic, durations (in work days) 

and costs is obligatory to any approvals. The schedule must clearly 

display that the Contractor has used, in full, all the float time 

available for the work involved in this request. The Contracting 

Officer's determination as to the total number of days of contract 

extension will be based upon the current computer-produced 

calendar-dated schedule for the time period in question and all other 

relevant information. 

B. Actual delays in activities/events which, according to the 

computer- produced calendar-dated schedule, do not affect the extended 

and predicted contract completion dates shown by the critical path in 

the network, will not be the basis for a change to the contract 

completion date. The Contracting Officer will within a reasonable time 

after receipt of such justification and supporting evidence, review the 

facts and advise the Contractor in writing of the Contracting Officer's 

decision. 

C. The Contractor shall submit each request for a change in the contract 

completion date to the Contracting Officer in accordance with the 

provisions specified under FAR 52.243 – 4 (Changes) and VAAR 852.236 – 

88 (Changes – Supplemental). The Contractor shall include, as a part of 

each change order proposal, a sketch showing all CPM logic revisions, 

duration (in work days) changes, and cost changes, for work in question 

and its relationship to other activities on the approved network 

diagram. 

D. All delays due to non-work activities/events such as RFI’s, WEATHER, 

STRIKES, and similar non-work activities/events shall be analyzed on a 

month by month basis. 

- - - E N D - - -
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SECTION 01 33 23 

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

 

1-1. Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 

(FAR 52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL 

CONDITIONS. 

1-2. 1-2. For the purposes of this contract, samples (including laboratory 

samples to be tested), test reports, certificates, and manufacturers' 

literature and data shall also be subject to the previously referenced 

requirements. The following text refers to all items collectively as 

SUBMITTALS. 

1-3. Submit for approval, all of the items specifically mentioned under the 

separate sections of the specification, with information sufficient to 

evidence full compliance with contract requirements. Materials, 

fabricated articles and the like to be installed in permanent work 

shall equal those of approved submittals. After an item has been 

approved, no change in brand or make will be permitted unless: 

A. Satisfactory written evidence is presented to, and approved by 

Contracting Officer, that manufacturer cannot make scheduled delivery 

of approved item or; 

B. Item delivered has been rejected and substitution of a suitable item is 

an urgent necessity or; 

C. Other conditions become apparent which indicates approval of such 

substitute item to be in best interest of the Government. 

1-4. Forward submittals in sufficient time to permit proper consideration 

and approval action by Government. Time submission to assure adequate 

lead time for procurement of contract required items. Delays 

attributable to untimely and rejected submittals (including any 

laboratory samples to be tested) will not serve as a basis for 

extending contract time for completion. 

1-5. Submittals will be reviewed for compliance with contract requirements 

by Architect-Engineer, and action thereon will be taken by COR on 

behalf of the Contracting Officer. 
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1-6. Upon receipt of submittals, Architect-Engineer will assign a file 

number thereto. Contractor, in any subsequent correspondence, shall 

refer to this file and identification number to expedite replies 

relative to previously approved or disapproved submittals. 

1-7. The Government reserves the right to require additional submittals, 

whether or not particularly mentioned in this contract. If additional 

submittals beyond those required by the contract are furnished pursuant 

to request therefor by Contracting Officer, adjustment in contract 

price and time will be made in accordance with Articles titled CHANGES 

(FAR 52.243-4) and CHANGES - SUPPLEMENT (VAAR 852.236-88) of the 

GENERAL CONDITIONS. 

1-8. Schedules called for in specifications and shown on shop drawings shall 

be submitted for use and information of FHCC and Architect-Engineer. 

However, the Contractor shall assume responsibility for coordinating 

and verifying schedules. The Contracting Officer and 

Architect- Engineer assumes no responsibility for checking schedules or 

layout drawings for exact sizes, exact numbers and detailed positioning 

of items. 

1-9. Submittals must be submitted by Contractor only and shipped prepaid. 

Contracting Officer assumes no responsibility for checking quantities 

or exact numbers included in such submittals.  

A. Submit samples in single units unless otherwise specified. Submit shop 

drawings, schedules, manufacturers' literature and data, and 

certificates in quadruplicate, except where a greater number is 

specified. 

B. Submittals will receive consideration only when covered by a 

transmittal letter signed by Contractor. Letter shall be sent via first 

class mail and shall contain the list of items, name of FHCC, name of 

Contractor, contract number, applicable specification paragraph 

numbers, applicable drawing numbers (and other information required for 

exact identification of location for each item), manufacturer and 

brand, ASTM or Federal Specification Number (if any) and such 

additional information as may be required by specifications for 
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particular item being furnished. In addition, catalogs shall be marked 

to indicate specific items submitted for approval. 

1. A copy of letter must be enclosed with items, and any items received 

without identification letter will be considered "unclaimed goods" 

and held for a limited time only. 

2. Each sample, certificate, manufacturers' literature and data shall 

be labeled to indicate the name and location of the FHCC, name of 

Contractor, manufacturer, brand, contract number and ASTM or Federal 

Specification Number as applicable and location(s) on project. 

3. Required certificates shall be signed by an authorized 

representative of manufacturer or supplier of material, and by 

Contractor.  

C. In addition to complying with the applicable requirements specified in 

preceding Article 1.9, samples which are required to have Laboratory 

Tests (those preceded by symbol "LT" under the separate sections of the 

specification shall be tested, at the expense of Contractor, in a 

commercial laboratory approved by Contracting Officer. 

1. Laboratory shall furnish Contracting Officer with a certificate 

stating that it is fully equipped and qualified to perform intended 

work, is fully acquainted with specification requirements and 

intended use of materials and is an independent establishment in no 

way connected with organization of Contractor or with manufacturer 

or supplier of materials to be tested. 

2. Certificates shall also set forth a list of comparable projects upon 

which laboratory has performed similar functions during past five 

years. 

3. Samples and laboratory tests shall be sent directly to approved 

commercial testing laboratory. 

4. Contractor shall send a copy of transmittal letter to both Project 

Engineer and to Architect-Engineer simultaneously with submission of 

material to a commercial testing laboratory. 

5. Laboratory test reports shall be sent directly to COR for 

appropriate action. 

6. Laboratory reports shall list contract specification test 

requirements and a comparative list of the laboratory test results. 
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When tests show that the material meets specification requirements, 

the laboratory shall so certify on test report. 

7. Laboratory test reports shall also include a recommendation for 

approval or disapproval of tested item. 

D. If submittal samples have been disapproved, resubmit new samples as 

soon as possible after notification of disapproval. Such new samples 

shall be marked "Resubmitted Sample" in addition to containing other 

previously specified information required on label and in transmittal 

letter. 

E. Approved samples will be kept on file by the COR at the site until 

completion of contract, at which time such samples will be delivered to 

Contractor as Contractor's property. Where noted in technical sections 

of specifications, approved samples in good condition may be used in 

their proper locations in contract work. At completion of contract, 

samples that are not approved will be returned to Contractor only upon 

request and at Contractor's expense. Such request should be made prior 

to completion of the contract. Disapproved samples that are not 

requested for return by Contractor will be discarded after completion 

of contract. 

F. Submittal drawings (shop, erection or setting drawings) and schedules, 

required for work of various trades, shall be checked before submission 

by technically qualified employees of Contractor for accuracy, 

completeness and compliance with contract requirements. These drawings 

and schedules shall be stamped and signed by Contractor certifying to 

such check. 

1. For each drawing required, submit one legible photographic paper or 

vellum reproducible. 

2. Reproducible shall be full size. 

3. Each drawing shall have marked thereon, proper descriptive title, 

including FHCC location, project number, manufacturer's number, 

reference to contract drawing number, detail Section Number, and 

Specification Section Number. 

4. A space 120 mm by 125 mm (4-3/4 by 5 inches) shall be reserved on 

each drawing to accommodate approval or disapproval stamp. 
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5. Submit drawings, ROLLED WITHIN A MAILING TUBE, fully protected for 

shipment. 

6. One reproducible print of approved or disapproved shop drawings will 

be forwarded to Contractor. 

7. When work is directly related and involves more than one trade, shop 

drawings shall be submitted to Architect-Engineer under one cover. 

1-10. Samples, (except laboratory samples), shop drawings, test reports, 

certificates and manufacturers' literature and data, shall be 

submitted for approval to: 

   Cox Design Associates 

1-11. At the time of transmittal to the Architect-Engineer, the Contractor 

shall also send a copy of the complete submittal directly to the COR. 

1-12. Samples (except laboratory samples) for approval shall be sent to 

Architect-Engineer, in care of COR, FHCC, 

 Cox Design Associates, Inc. 

 345 North Canal St., Ste. 701 

 Chicago, IL 60606 

- - - E N D - - -
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SECTION 01 42 19 

REFERENCE STANDARDS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 This section specifies the availability and source of references and 

standards specified in the project manual under paragraphs APPLICABLE 

PUBLICATIONS and/or shown on the drawings. 

1.2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL 

SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS FPMR PART 101-29 

(FAR 52.211-1) (AUG 1998) 

A. The GSA Index of Federal Specifications, Standards and Commercial Item 

Descriptions, FPMR Part 101-29 and copies of specifications, standards, 

and commercial item descriptions cited in the solicitation may be 

obtained for a fee by submitting a request to – GSA Federal Supply 

Service, Specifications Section, Suite 8100, 470 East L’Enfant Plaza, 

SW, Washington, DC 20407, Telephone (202) 619-8925, Facsimile (202) 

619-8978. 

B. If the General Services Administration, Department of Agriculture, or 

Department of Veterans Affairs issued this solicitation, a single copy 

of specifications, standards, and commercial item descriptions cited in 

this solicitation may be obtained free of charge by submitting a 

request to the addressee in paragraph (a) of this provision. Additional 

copies will be issued for a fee. 

1.3 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT LISTED IN THE GSA 

INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS 

(FAR 52.211-4) (JUN 1988) 

 The specifications and standards cited in this solicitation can be 

examined at the following location: 

 DEPARMENT OF VETERANS AFFAIRS 

Office of Construction & Facilities Management 

Facilities Quality Service (00CFM1A) 

425 Eye Street N.W, (sixth floor) 

Washington, DC 20001 
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Telephone Numbers: (202) 632-5249 or (202) 632-5178 

Between 9:00 AM - 3:00 PM 

1.4 AVAILABILITY OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX OF FEDERAL 

SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS (FAR 52.211-3) 

(JUN 1988) 

 The specifications cited in this solicitation may be obtained from the 

associations or organizations listed below. 

 AA Aluminum Association Inc. 

http://www.aluminum.org 

AABC Associated Air Balance Council 

http://www.aabchq.com 

AAMA American Architectural Manufacturer's Association 

http://www.aamanet.org 

AAN American Nursery and Landscape Association 

http://www.anla.org 

AASHTO American Association of State Highway and Transportation 

Officials 

http://www.aashto.org 

AATCC American Association of Textile Chemists and Colorists 

http://www.aatcc.org 

ACGIH American Conference of Governmental Industrial Hygienists 

http://www.acgih.org 

ACI American Concrete Institute 

http://www.aci-int.net 

ACPA American Concrete Pipe Association 

http://www.concrete-pipe.org 

ACPPA American Concrete Pressure Pipe Association 

http://www.acppa.org 
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ADC Air Diffusion Council 

http://flexibleduct.org 

AGA American Gas Association 

http://www.aga.org 

AGC Associated General Contractors of America 

http://www.agc.org 

AGMA American Gear Manufacturers Association, Inc. 

http://www.agma.org 

AHAM Association of Home Appliance Manufacturers 

http://www.aham.org 

AISC American Institute of Steel Construction 

http://www.aisc.org 

AISI American Iron and Steel Institute 

http://www.steel.org 

AITC American Institute of Timber Construction 

http://www.aitc-glulam.org 

AMCA Air Movement and Control Association, Inc. 

http://www.amca.org 

ANLA American Nursery & Landscape Association 

http://www.anla.org 

ANSI American National Standards Institute, Inc. 

http://www.ansi.org 

APA The Engineered Wood Association 

http://www.apawood.org 

ARI Air-Conditioning and Refrigeration Institute 

http://www.ari.org 

ASAE American Society of Agricultural Engineers 

http://www.asae.org 
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ASCE American Society of Civil Engineers 

http://www.asce.org 

ASHRAE American Society of Heating, Refrigerating, and 

Air-Conditioning Engineers 

http://www.ashrae.org 

ASME American Society of Mechanical Engineers 

http://www.asme.org 

ASSE American Society of Sanitary Engineering 

http://www.asse-plumbing.org 

ASTM American Society for Testing and Materials 

http://www.astm.org 

AWI Architectural Woodwork Institute 

http://www.awinet.org 

AWS American Welding Society 

http://www.aws.org 

AWWA American Water Works Association 

http://www.awwa.org 

BHMA Builders Hardware Manufacturers Association 

http://www.buildershardware.com 

BIA Brick Institute of America 

http://www.bia.org 

CAGI Compressed Air and Gas Institute 

http://www.cagi.org 

CGA Compressed Gas Association, Inc. 

http://www.cganet.com 

CI  The Chlorine Institute, Inc. 

http://www.chlorineinstitute.org 



CAPTAIN JAMES A. LOVELL FEDERAL HEALTH CARE CENTER 

NORTH CHICAGO, IL 

REPLACE SURGICAL FLOORING 

VA PROJECT #556-13-106 

 
 

01 42 19 - 5 

CISCA Ceilings and Interior Systems Construction Association 

http://www.cisca.org 

CISPI Cast Iron Soil Pipe Institute 

http://www.cispi.org 

CLFMI Chain Link Fence Manufacturers Institute 

http://www.chainlinkinfo.org 

CPMB Concrete Plant Manufacturers Bureau 

http://www.cpmb.org 

CRA California Redwood Association 

http://www.calredwood.org 

CRSI Concrete Reinforcing Steel Institute 

http://www.crsi.org 

CTI Cooling Technology Institute 

http://www.cti.org 

DHI Door and Hardware Institute 

http://www.dhi.org 

EGSA Electrical Generating Systems Association 

http://www.egsa.org 

EEI Edison Electric Institute 

http://www.eei.org 

EPA Environmental Protection Agency 

http://www.epa.gov 

ETL ETL Testing Laboratories, Inc. 

http://www.et1.com 

FAA Federal Aviation Administration 

http://www.faa.gov 

FCC Federal Communications Commission 

http://www.fcc.gov 
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FPS The Forest Products Society 

http://www.forestprod.org 

GANA Glass Association of North America 

http://www.cssinfo.com/info/gana.html/ 

FM  Factory Mutual Insurance 

http://www.fmglobal.com 

GA  Gypsum Association 

http://www.gypsum.org 

GSA General Services Administration 

http://www.gsa.gov 

HI  Hydraulic Institute 

http://www.pumps.org 

HPVA Hardwood Plywood & Veneer Association 

http://www.hpva.org 

ICBO International Conference of Building Officials 

http://www.icbo.org 

ICEA Insulated Cable Engineers Association Inc. 

http://www.icea.net 

\ICAC Institute of Clean Air Companies 

http://www.icac.com 

IEEE Institute of Electrical and Electronics Engineers 

http://www.ieee.org\ 

IMSA International Municipal Signal Association 

http://www.imsasafety.org 

IPCEA Insulated Power Cable Engineers Association 

NBMA Metal Buildings Manufacturers Association 

http://www.mbma.com 
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MSS Manufacturers Standardization Society of the Valve and Fittings 

Industry Inc. 

http://www.mss-hq.com 

NAAMM National Association of Architectural Metal Manufacturers 

http://www.naamm.org 

NAPHCC Plumbing-Heating-Cooling Contractors Association 

http://www.phccweb.org.org 

NBS National Bureau of Standards 

See - NIST 

NBBPVI National Board of Boiler and Pressure Vessel Inspectors 

http://www.nationboard.org 

NEC National Electric Code 

See - NFPA National Fire Protection Association 

NEMA National Electrical Manufacturers Association 

http://www.nema.org 

NFPA National Fire Protection Association 

http://www.nfpa.org 

NHLA National Hardwood Lumber Association 

http://www.natlhardwood.org 

NIH National Institute of Health 

http://www.nih.gov 

NIST National Institute of Standards and Technology 

http://www.nist.gov 

NLMA Northeastern Lumber Manufacturers Association, Inc. 

http://www.nelma.org 

NPA National Particleboard Association 

18928 Premiere Court 

Gaithersburg, MD 20879 

(301) 670-0604 



CAPTAIN JAMES A. LOVELL FEDERAL HEALTH CARE CENTER 

NORTH CHICAGO, IL 

REPLACE SURGICAL FLOORING 

VA PROJECT #556-13-106 

 
 

01 42 19 - 8 

NSF National Sanitation Foundation 

http://www.nsf.org 

NWWDA Window and Door Manufacturers Association 

http://www.nwwda.org 

OSHA Occupational Safety and Health Administration 

Department of Labor 

http://www.osha.gov 

PCA Portland Cement Association 

http://www.portcement.org 

PCI Precast Prestressed Concrete Institute 

http://www.pci.org 

PPI The Plastic Pipe Institute 

http://www.plasticpipe.org 

PEI Porcelain Enamel Institute, Inc. 

http://www.porcelainenamel.com 

PTI Post-Tensioning Institute 

http://www.post-tensioning.org 

RFCI The Resilient Floor Covering Institute 

http://www.rfci.com 

RIS Redwood Inspection Service 

See - CRA 

RMA Rubber Manufacturers Association, Inc. 

http://www.rma.org 

SCMA Southern Cypress Manufacturers Association 

http://www.cypressinfo.org 

SDI Steel Door Institute 

http://www.steeldoor.org 
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IGMA Insulating Glass Manufacturers Alliance 

http://www.igmaonline.org 

SJI Steel Joist Institute 

http://www.steeljoist.org 

SMACNA Sheet Metal and Air-Conditioning Contractors 

National Association, Inc. 

http://www.smacna.org 

SSPC The Society for Protective Coatings 

http://www.sspc.org 

STI Steel Tank Institute 

http://www.steeltank.com 

SWI Steel Window Institute 

http://www.steelwindows.com 

TCA Tile Council of America, Inc. 

http://www.tileusa.com 

TEMA Tubular Exchange Manufacturers Association 

http://www.tema.org 

TPI Truss Plate Institute, Inc. 

583 D'Onofrio Drive; Suite 200 

Madison, WI 53719 

(608) 833-5900 

UBC The Uniform Building Code 

See ICBO 

UL  Underwriters' Laboratories Incorporated 

http://www.ul.com 

ULC Underwriters' Laboratories of Canada 

http://www.ulc.ca 

WCLIB West Coast Lumber Inspection Bureau 

6980 SW Varns Road, P.O. Box 23145 
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Portland, OR 97223 

(503) 639-0651 

WRCLA Western Red Cedar Lumber Association 

P.O. Box 120786 

New Brighton, MN 55112 

(612) 633-4334 

WWPA Western Wood Products Association 

http://www.wwpa.org 

- - - E N D - - -
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 SECTION 01 57 19 

TEMPORARY ENVIRONMENTAL CONTROLS 

 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This section specifies the control of environmental pollution and 

damage that the Contractor must consider for air, water, and land 

resources. It includes management of visual aesthetics, noise, solid 

waste, radiant energy, and radioactive materials, as well as other 

pollutants and resources encountered or generated by the Contractor. 

The Contractor is obligated to consider specified control measures with 

the costs included within the various contract items of work. 

B. Environmental pollution and damage is defined as the presence of 

chemical, physical, or biological elements or agents which: 

1. Adversely effect human health or welfare, 

2. Unfavorably alter ecological balances of importance to human life, 

3. Effect other species of importance to humankind, or; 

4. Degrade the utility of the environment for aesthetic, cultural, and 

historical purposes. 

C. Definitions of Pollutants:  

1. Chemical Waste: Petroleum products, bituminous materials, salts, 

acids, alkalis, herbicides, pesticides, organic chemicals, and 

inorganic wastes.  

2. Debris: Combustible and noncombustible wastes, such as leaves, tree 

trimmings, ashes, and waste materials resulting from construction or 

maintenance and repair work.  

3. Sediment: Soil and other debris that has been eroded and transported 

by runoff water. 

4. Solid Waste: Rubbish, debris, garbage, and other discarded solid 

materials resulting from industrial, commercial, and agricultural 

operations and from community activities. 

5. Surface Discharge: The term "Surface Discharge" implies that the 

water is discharged with possible sheeting action and subsequent 

soil erosion may occur. Waters that are surface discharged may 

terminate in drainage ditches, storm sewers, creeks, and/or "water 
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of the United States" and would require a permit to discharge water 

from the governing agency. 

6. Rubbish: Combustible and noncombustible wastes such as paper, boxes, 

glass and crockery, metal and lumber scrap, tin cans, and bones. 

7. Sanitary Wastes:  

a. Sewage: Domestic sanitary sewage and human and animal waste.  

b. Garbage: Refuse and scraps resulting from preparation, cooking, 

dispensing, and consumption of food. 

1.2 QUALITY CONTROL  

A. Establish and maintain quality control for the environmental protection 

of all items set forth herein. 

B. Record on daily reports any problems in complying with laws, 

regulations, and ordinances. Note any corrective action taken. 

1.3 REFERENCES 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referred to in the text by 

basic designation only. 

B. U.S. National Archives and Records Administration (NARA): 

33 CFR 328..............Definitions 

1.4 SUBMITTALS 

A. In accordance with Section, 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND 

SAMPLES, furnish the following:  

1. Environmental Protection Plan: After the contract is awarded and 

prior to the commencement of the work, the Contractor shall meet 

with the COR to discuss the proposed Environmental Protection Plan 

and to develop mutual understanding relative to details of 

environmental protection. Not more than 20 days after the meeting, 

the Contractor shall prepare and submit to the COR and the 

Contracting Officer for approval, a written and/or graphic 

Environmental Protection Plan including, but not limited to, the 

following: 

a. Name(s) of person(s) within the Contractor's organization who is 

(are) responsible for ensuring adherence to the Environmental 

Protection Plan. 

b. Name(s) and qualifications of person(s) responsible for 

manifesting hazardous waste to be removed from the site. 



CAPTAIN JAMES A. LOVELL FEDERAL HEALTH CARE CENTER 

NORTH CHICAGO, IL 

REPLACE SURGICAL FLOORING 

VA PROJECT #556-13-106 

 

01 57 19- 3 

c. Name(s) and qualifications of person(s) responsible for training 

the Contractor's environmental protection personnel. 

d. Description of the Contractor's environmental protection 

personnel training program. 

e. A list of Federal, State, and local laws, regulations, and 

permits concerning environmental protection, pollution control, 

noise control and abatement that are applicable to the 

Contractor's proposed operations and the requirements imposed by 

those laws, regulations, and permits. 

f. Methods for protection of features to be preserved within 

authorized work areas including trees, shrubs, vines, grasses, 

ground cover, landscape features, air and water quality, fish and 

wildlife, soil, historical, and archeological and cultural 

resources. 

g. Procedures to provide the environmental protection that comply 

with the applicable laws and regulations. Describe the procedures 

to correct pollution of the environment due to accident, natural 

causes, or failure to follow the procedures as described in the 

Environmental Protection Plan. 

h. Permits, licenses, and the location of the solid waste disposal 

area. 

i. Drawings showing locations of any proposed temporary excavations 

or embankments for haul roads, stream crossings, material storage 

areas, structures, sanitary facilities, and stockpiles of excess 

or spoil materials. Include as part of an Erosion Control Plan 

approved by the District Office of the U.S. Soil Conservation 

Service and the Department of Veterans Affairs. 

j. Environmental Monitoring Plans for the job site including land, 

water, air, and noise. 

k. Work Area Plan showing the proposed activity in each portion of 

the area and identifying the areas of limited use or nonuse. Plan 

should include measures for marking the limits of use areas. This 

plan may be incorporated within the Erosion Control Plan.  

B. Approval of the Contractor's Environmental Protection Plan will not 

relieve the Contractor of responsibility for adequate and continued 

control of pollutants and other environmental protection measures.  
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1.5 PROTECTION OF ENVIRONMENTAL RESOURCES 

A. Protect environmental resources within the project boundaries and those 

affected outside the limits of permanent work during the entire period 

of this contract. Confine activities to areas defined by the 

specifications and drawings. 

B. Protection of Land Resources: Prior to construction, identify all land 

resources to be preserved within the work area. Do not remove, cut, 

deface, injure, or destroy land resources including trees, shrubs, 

vines, grasses, top soil, and land forms without permission from the 

Project Engineer. Do not fasten or attach ropes, cables, or guys to 

trees for anchorage unless specifically authorized, or where special 

emergency use is permitted. 

1. Work Area Limits: Prior to any construction, mark the areas that 

require work to be performed under this contract. Mark or fence 

isolated areas within the general work area that are to be saved and 

protected. Protect monuments, works of art, and markers before 

construction operations begin. Convey to all personnel the purpose 

of marking and protecting all necessary objects. 

2. Protection of Landscape: Protect trees, shrubs, vines, grasses, land 

forms, and other landscape features shown on the drawings to be 

preserved by marking, fencing, or using any other approved 

techniques. 

a. Box and protect from damage existing trees and shrubs to remain 

on the construction site. 

b. Immediately repair all damage to existing trees and shrubs by 

trimming, cleaning, and painting with antiseptic tree paint.  

c. Do not store building materials or perform construction 

activities closer to existing trees or shrubs than the farthest 

extension of their limbs. 

3. Not Used 

4. Not Used 

5. Not Used 

6. Not Used 

7. Not Used 

8. Not Used 
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9. Handle and dispose of solid wastes in such a manner that will 

prevent contamination of the environment. Place solid wastes 

(excluding clearing debris) in containers that are emptied on a 

regular schedule. Transport all solid waste off Government property 

and dispose of waste in compliance with Federal, State, and local 

requirements. 

10. Store chemical waste away from the work areas in corrosion resistant 

containers and dispose of waste in accordance with Federal, State, 

and local regulations. 

11. Handle discarded materials other than those included in the solid 

waste category as directed by the Project Engineer. 

C. Protection of Water Resources: Keep construction activities under 

surveillance, management, and control to avoid pollution of surface and 

ground waters and sewer systems. Implement management techniques to 

control water pollution by the listed construction activities that are 

included in this contract. 

1. Washing and Curing Water: Do not allow wastewater directly derived 

from construction activities to enter water areas. Collect and place 

wastewater in retention ponds allowing the suspended material to 

settle, the pollutants to separate, or the water to evaporate.  

2. Control movement of materials and equipment at stream crossings 

during construction to prevent violation of water pollution control 

standards of the Federal, State, or local government.  

3. Monitor water areas affected by construction.  

D. Protection of Fish and Wildlife Resources: Not Used 

E. Protection of Air Resources: Keep construction activities under 

surveillance, management, and control to minimize pollution of air 

resources. Burning is not permitted on the job site. Keep activities, 

equipment, processes, and work operated or performed, in strict 

accordance with the State of Illinois and Illinois Air Pollution 

Statue, Rule, or Regulation and Federal emission and performance laws 

and standards. Maintain ambient air quality standards set by the 

Environmental Protection Agency, for those construction operations and 

activities specified. 

1. Particulates: Control dust particles, aerosols, and gaseous by-

products from all construction activities, processing, and 
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preparation of materials (such as from asphaltic batch plants) at 

all times, including weekends, holidays, and hours when work is not 

in progress. 

2. Particulates Control: Maintain all excavations, stockpiles, haul 

roads, permanent and temporary access roads, plant sites, spoil 

areas, borrow areas, and all other work areas within or outside the 

project boundaries free from particulates which would cause a hazard 

or a nuisance. Sprinklering, chemical treatment of an approved type, 

light bituminous treatment, baghouse, scrubbers, electrostatic 

precipitators, or other methods are permitted to control 

particulates in the work area. 

3. Hydrocarbons and Carbon Monoxide: Control monoxide emissions from 

equipment to Federal and State allowable limits. 

4. Odors: Control odors of construction activities and prevent 

obnoxious odors from occurring. 

F. Reduction of Noise: Minimize noise using every action possible. Perform 

noise-producing work in less sensitive hours of the day or week as 

directed by the COR. Maintain noise-produced work at or below the 

decibel levels and within the time periods specified.  

1. Perform construction activities involving repetitive, high-level 

impact noise only between 6:00 p.m. and 5:00 a.m. unless otherwise 

permitted by local ordinance or the COR. Repetitive impact noise on 

the property shall not exceed the following dB limitations:  

Time Duration of Impact Noise Sound Level in dB  

More than 12 minutes in any hour 70  

Less than 30 seconds of any hour 85  

Less than three minutes of any hour 80  

Less than 12 minutes of any hour 75  

 

2. Provide sound-deadening devices on equipment and take noise 

abatement measures that are necessary to comply with the 

requirements of this contract, consisting of, but not limited to, 

the following:  

a. Maintain maximum permissible construction equipment noise levels 

at 15 m (50 feet) (dBA): 

EARTHMOVING MATERIALS HANDLING 
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FRONT LOADERS 75 CONCRETE MIXERS 75 

BACKHOES 75 CONCRETE PUMPS 75 

DOZERS 75 CRANES 75 

TRACTORS 75 DERRICKS IMPACT 75 

SCAPERS 80 PILE DRIVERS 95 

GRADERS 75 JACK HAMMERS 75 

TRUCKS 75 ROCK DRILLS 80 

PAVERS, 

STATIONARY 

80 PNEUMATIC TOOLS 80 

PUMPS 75 BLASTING N/A 

GENERATORS 75 SAWS 75 

COMPRESSORS 75 VIBRATORS 75 

 

b. Use shields or other physical barriers to restrict noise 

transmission.  

c. Provide soundproof housings or enclosures for noise-producing 

machinery.  

d. Use efficient silencers on equipment air intakes. 

e. Use efficient intake and exhaust mufflers on internal combustion 

engines that are maintained so equipment performs below noise 

levels specified.  

f. Line hoppers and storage bins with sound deadening material. 

g. Conduct truck loading, unloading, and hauling operations so that 

noise is kept to a minimum.  

3. Measure sound level for noise exposure due to the construction at 

least once every five successive working days while work is being 

performed above 55 dB(A) noise level. Measure noise exposure at the 

property line or 15 m (50 feet) from the noise source, whichever is 

greater. Measure the sound levels on the A weighing network of a 

General Purpose sound level meter at slow response. To minimize the 

effect of reflective sound waves at buildings, take measurements at 

900 to 1800 mm (three to six feet) in front of any building face. 

Submit the recorded information to the COR noting any problems and 

the alternatives for mitigating actions.  

G. Restoration of Damaged Property: If any direct or indirect damage is 

done to public or private property resulting from any act, omission, 
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neglect, or misconduct, the Contractor shall restore the damaged 

property to a condition equal to that existing before the damage at no 

additional cost to the Government. Repair, rebuild, or restore property 

as directed or make good such damage in an acceptable manner. 

H. Final Clean-up: On completion of project and after removal of all 

debris, rubbish, and temporary construction, Contractor shall leave the 

construction area in a clean condition satisfactory to the COR. 

Cleaning shall include off the station disposal of all items and 

materials not required to be salvaged, as well as all debris and 

rubbish resulting from demolition and new work operations. 

- - - E N D - - -
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SECTION 01 74 19 

CONSTRUCTION WASTE MANAGEMENT 

PART 1 – GENERAL 

1.1 DESCRIPTION 

A. This section specifies the requirements for the management of non-

hazardous building construction and demolition waste. 

B. Waste disposal in landfills shall be minimized to the greatest extent 

possible. Of the inevitable waste that is generated, as much of the 

waste material as economically feasible shall be salvaged, recycled or 

reused. 

C. Contractor shall use all reasonable means to divert construction and 

demolition waste from landfills and incinerators, and facilitate their 

salvage and recycle not limited to the following: 

1. Waste Management Plan development and implementation. 

2. Techniques to minimize waste generation. 

3. Sorting and separating of waste materials. 

4. Salvage of existing materials and items for reuse or resale. 

5. Recycling of materials that cannot be reused or sold. 

D. At a minimum the following waste categories shall be diverted from 

landfills: 

1. Soil. 

2. Inerts (eg, concrete, masonry and asphalt). 

3. Clean dimensional wood and palette wood. 

4. Green waste (biodegradable landscaping materials). 

5. Engineered wood products (plywood, particle board and I-joists, 

etc). 

6. Metal products (eg, steel, wire, beverage containers, copper, etc). 

7. Cardboard, paper and packaging. 

8. Bitumen roofing materials. 

9. Plastics (eg, ABS, PVC). 

10. Carpet and/or pad. 

11. Gypsum board. 

12. Insulation. 

13. Paint. 

14. Fluorescent lamps. 
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1.2 RELATED WORK 

A. Section 02 41 00, DEMOLITION. 

B. Section 01 00 00, GENERAL REQUIREMENTS. 

C. Not Used 

1.3 QUALITY ASSURANCE  

A. Contractor shall practice efficient waste management when sizing, 

cutting and installing building products. Processes shall be employed 

to ensure the generation of as little waste as possible. Construction 

/Demolition waste includes products of the following: 

1. Excess or unusable construction materials. 

2. Packaging used for construction products. 

3. Poor planning and/or layout. 

4. Construction error. 

5. Over ordering. 

6. Weather damage. 

7. Contamination. 

8. Mishandling. 

9. Breakage. 

B. Establish and maintain the management of non-hazardous building 

construction and demolition waste set forth herein. Conduct a site 

assessment to estimate the types of materials that will be generated by 

demolition and construction. 

C. Contractor shall develop and implement procedures to reuse and recycle 

new materials to a minimum of 50 percent. 

D. Contractor shall be responsible for implementation of any special 

programs involving rebates or similar incentives related to recycling. 

Any revenues or savings obtained from salvage or recycling shall accrue 

to the contractor. 

E. Contractor shall provide all demolition, removal and legal disposal of 

materials. Contractor shall ensure that facilities used for recycling, 

reuse and disposal shall be permitted for the intended use to the 

extent required by local, state, federal regulations. The Whole 

Building Design Guide website http://www.wbdg.org provides a 

Construction Waste Management Database that contains information on 

companies that haul, collect, and process recyclable debris from 

construction projects. 
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F. Contractor shall assign a specific area to facilitate separation of 

materials for reuse, salvage, recycling, and return. Such areas are to 

be kept neat and clean and clearly marked in order to avoid 

contamination or mixing of materials. 

G. Contractor shall provide on-site instructions and supervision of 

separation, handling, salvaging, recycling, reuse and return methods to 

be used by all parties during waste generating stages. 

H. Record on daily reports any problems in complying with laws, 

regulations and ordinances with corrective action taken. 

1.4 TERMINOLOGY  

A. Class III Landfill: A landfill that accepts non-hazardous resources 

such as household, commercial and industrial waste resulting from 

construction, remodeling, repair and demolition operations.  

B. Clean:  Untreated and unpainted; uncontaminated with adhesives, oils, 

solvents, mastics and like products. 

C. Construction and Demolition Waste: Includes all non-hazardous resources 

resulting from construction, remodeling, alterations, repair and 

demolition operations. 

D. Dismantle: The process of parting out a building in such a way as to 

preserve the usefulness of its materials and components. 

E. Disposal: Acceptance of solid wastes at a legally operating facility 

for the purpose of land filling (includes Class III landfills and inert 

fills). 

F. Inert Backfill Site: A location, other than inert fill or other 

disposal facility, to which inert materials are taken for the purpose 

of filling an excavation, shoring or other soil engineering operation. 

G. Inert Fill: A facility that can legally accept inert waste, such as 

asphalt and concrete exclusively for the purpose of disposal. 

H. Inert Solids/Inert Waste: Non-liquid solid resources including, but not 

limited to, soil and concrete that does not contain hazardous waste or 

soluble pollutants at concentrations in excess of water-quality 

objectives established by a regional water board, and does not contain 

significant quantities of decomposable solid resources. 

I. Mixed Debris: Loads that include commingled recyclable and non-

recyclable materials generated at the construction site. 
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J. Mixed Debris Recycling Facility: A solid resource processing facility 

that accepts loads of mixed construction and demolition debris for the 

purpose of recovering re-usable and recyclable materials and disposing 

non-recyclable materials. 

K. Permitted Waste Hauler: A company that holds a valid permit to collect 

and transport solid wastes from individuals or businesses for the 

purpose of recycling or disposal. 

L. Recycling: The process of sorting, cleansing, treating, and 

reconstituting materials for the purpose of using the altered form in 

the manufacture of a new product. Recycling does not include burning, 

incinerating or thermally destroying solid waste. 

1. On-site Recycling – Materials that are sorted and processed on site 

for use in an altered state in the work, i.e. concrete crushed for 

use as a sub-base in paving. 

2. Off-site Recycling – Materials hauled to a location and used in an 

altered form in the manufacture of new products. 

M. Recycling Facility: An operation that can legally accept materials for 

the purpose of processing the materials into an altered form for the 

manufacture of new products. Depending on the types of materials 

accepted and operating procedures, a recycling facility may or may not 

be required to have a solid waste facilities permit or be regulated by 

the local enforcement agency. 

N. Reuse: Materials that are recovered for use in the same form, on-site 

or off-site. 

O. Return: To give back reusable items or unused products to vendors for 

credit. 

P. Salvage: To remove waste materials from the site for resale or re-use 

by a third party. 

Q. Source-Separated Materials: Materials that are sorted by type at the 

site for the purpose of reuse and recycling. 

R. Solid Waste:  Materials that have been designated as non-recyclable and 

are discarded for the purposes of disposal. 

S. Transfer Station: A facility that can legally accept solid waste for 

the purpose of temporarily storing the materials for re-loading onto 

other trucks and transporting them to a landfill for disposal, or 

recovering some materials for re-use or recycling. 
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1.5 SUBMITTALS  

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and 

SAMPLES, furnish the following: 

B. Prepare and submit to the COR a written demolition debris management 

plan. The plan shall include, but not be limited to, the following 

information: 

1. Procedures to be used for debris management. 

2. Techniques to be used to minimize waste generation. 

3. Analysis of the estimated job site waste to be generated: 

a. List of each material and quantity to be salvaged, reused, 

recycled. 

b. List of each material and quantity proposed to be taken to a 

landfill. 

4. Detailed description of the Means/Methods to be used for material 

handling.  

a. On site: Material separation, storage, protection where 

applicable. 

b. Off site: Transportation means and destination. Include list of 

materials. 

1) Description of materials to be site-separated and self-hauled 

to designated facilities. 

2) Description of mixed materials to be collected by designated 

waste haulers and removed from the site. 

c. The names and locations of mixed debris reuse and recycling 

facilities or sites. 

d. The names and locations of trash disposal landfill facilities or 

sites. 

e. Documentation that the facilities or sites are approved to 

receive the materials. 

C. Designated Manager responsible for instructing personnel, supervising, 

documenting and administer over meetings relevant to the Waste 

Management Plan. 

D. Monthly summary of construction and demolition debris diversion and 

disposal, quantifying all materials generated at the work site and 

disposed of or diverted from disposal through recycling. 
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1.6 APPLICABLE PUBLICATIONS 

A Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced by the basic designation 

only. In the event that criteria requirements conflict, the most 

stringent requirements shall be met. 

B. U.S. Green Building Council (USGBC): 

LEED Green Building Rating System for New Construction 

1.7 RECORDS 

 Maintain records to document the quantity of waste generated; the 

quantity of waste diverted through sale, reuse, or recycling; and the 

quantity of waste disposed by landfill or incineration. Records shall 

be kept in accordance with the LEED Reference Guide and LEED Template.  

PART 2 - PRODUCTS  

2.1 MATERIALS 

A. List of each material and quantity to be salvaged, recycled, reused. 

B. List of each material and quantity proposed to be taken to a landfill. 

C. Material tracking data:  Receiving parties, dates removed, 

transportation costs, weight tickets, tipping fees, manifests, 

invoices, net total costs or savings. 

PART 3 - EXECUTION 

3.1 COLLECTION 

A. Provide all necessary containers, bins and storage areas to facilitate 

effective waste management. 

B. Clearly identify containers, bins and storage areas so that recyclable 

materials are separated from trash and can be transported to respective 

recycling facility for processing. 

C. Hazardous wastes shall be separated, stored, disposed of according to 

local, state, federal regulations. 

3.2 DISPOSAL  

A. Contractor shall be responsible for transporting and disposing of 

materials that cannot be delivered to a source-separated or mixed 

materials recycling facility to a transfer station or disposal facility 

that can accept the materials in accordance with state and federal 

regulations. 
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B. Construction or demolition materials with no practical reuse or that 

cannot be salvaged or recycled shall be disposed of at a landfill or 

incinerator. 

3.3 REPORT  

A. With each application for progress payment, submit a summary of 

construction and demolition debris diversion and disposal including 

beginning and ending dates of period covered. 

B. Quantify all materials diverted from landfill disposal through salvage 

or recycling during the period with the receiving parties, dates 

removed, transportation costs, weight tickets, manifests, invoices. 

Include the net total costs or savings for each salvaged or recycled 

material. 

C. Quantify all materials disposed of during the period with the receiving 

parties, dates removed, transportation costs, weight tickets, tipping 

fees, manifests, invoices. Include the net total costs for each 

disposal. 

- - - E N D - - -
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SECTION 01 81 11  

SUSTAINABLE DESIGN REQUIREMENTS 

PART 1 - GENERAL  

1.1 SUMMARY  

 This Section describes general requirements and procedures to comply 

with the Guiding Principles for Leadership in High Performance and 

Sustainable Buildings Memorandum of Understanding incorporated in the 

Executive Orders 13423 and 13514; Energy Policy Act of 2005 (EPA 2005) 

and the Energy Independence and Security Act of 2007 (EISA 2007).  

1.2 OBJECTIVES  

A. To obtain acceptable Indoor Air Quality (IAQ) for the completed project 

and minimize the environmental impacts of the construction and 

operation, the Contractor during the construction phase of this project 

shall implement the following procedures:  

1. Select products that minimize consumption of non-renewable 

resources, consume reduced amounts of energy and minimize amounts of 

pollution to produce, and employ recycled and/or recyclable 

materials. It is the intent of this project to conform with EPA’s 

Five Guiding Principles on environmentally preferable purchasing. 

The five principles are:  

a. Include environmental considerations as part of the normal 

purchasing process.  

b. Emphasize pollution prevention early in the purchasing process.  

c. Examine multiple environmental attributes throughout a product’s 

or service’s life cycle.  

d. Compare relevant environmental impacts when selecting products 

and services.  

e. Collect and base purchasing decisions on accurate and meaningful 

information about environmental performance.  

2. Control sources for potential IAQ pollutants by controlled selection 

of materials and processes used in project construction in order to 

attain superior IAQ.  

3. Products and processes that achieve the above objectives to the 

extent currently possible and practical have been selected and 

included in these Construction Documents. The Contractor is 

responsible to maintain and support these objectives in developing 
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means and methods for performing the work of this Contract and in 

proposing product substitutions and/or changes to specified 

processes.  

4. Use building practices that insure construction debris and 

particulates do mot contaminate or enter duct work prior to system 

startup and turn over.  

1.3 RELATED DOCUMENTS  

A. Section 01 74 19 CONSTRUCTION WASTE MANANGEMENT   

1.4 DEFINITIONS  

A. Agrifiber Products: Composite panel products derived from agricultural 

fiber  

B. Biobased Product: As defined in the 2002 Farm Bill, a product 

determined by the Secretary to be a commercial or industrial product 

(other than food or feed) that is composed, in whole or in significant 

part, of biological products or renewable domestic agricultural 

materials (including plant, animal, and marine materials) or forestry 

materials  

C. Biobased Content: The weight of the biobased material divided by the 

total weight of the product and expressed as a percentage by weight  

D. Certificates of Chain-of-Custody: Certificates signed by manufacturers 

certifying that wood used to make products has been tracked through its 

extraction and fabrication to ensure that is was obtained from forests 

certified by a specified certification program  

E. Composite Wood: A product consisting of wood fiber or other plant 

particles bonded together by a resin or binder  

F. Construction and Demolition Waste: Includes solid wastes, such as 

building materials, packaging, rubbish, debris, and rubble resulting 

from construction, remodeling, repair and demolition operations. A 

construction waste management plan is to be provided by the Contractor 

as defined in Section 01 74 19.  

G. Third Party Certification: Certification of levels of environmental 

achievement by nationally recognized sustainability rating system. 

H. Light Pollution: Light that extends beyond its source such that the 

additional light is wasted in an unwanted area or in an area where it 

inhibits view of the night sky  

I. Recycled Content Materials: Products that contain pre-consumer or post-

consumer materials as all or part of their feedstock  
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J. Post-Consumer Recycled Content: The percentage by weight of constituent 

materials that have been recovered or otherwise diverted from the 

solid-waste stream after consumer use  

K. Pre-Consumer Recycled Content: Materials that have been recovered or 

otherwise diverted from the solid-waste stream during the manufacturing 

process. Pre-consumer content must be material that would not have 

otherwise entered the waste stream as per Section 5 of the FTC Act, 

Part 260 “Guidelines for the Use of Environmental Marketing Claims”:  

 www.ftc.gov/bcp/grnrule/guides980427  

L. Regional Materials: Materials that are extracted, harvested, recovered, 

and manufactured within a radius of 250 miles (400 km) from the Project 

site  

M. Salvaged or Reused Materials: Materials extracted from existing 

buildings in order to be reused in other buildings without being 

manufactured  

N. Sealant: Any material that fills and seals gaps between other materials  

O. Type 1 Finishes: Materials and finishes which have a potential for 

short-term levels of off gassing from chemicals inherent in their 

manufacturing process, or which are applied in a form requiring 

vehicles or carriers for spreading which release a high level of 

particulate matter in the process of installation and/or curing.  

P. Type 2 Finishes: “Fuzzy" materials and finishes which are woven, 

fibrous, or porous in nature and tend to adsorb chemicals off-gas 

Q. Volatile Organic Compounds (VOCs): Any compound of carbon, excluding 

carbon monoxide, carbon dioxide, carbonic acid, metallic carbides or 

carbonates, and ammonium carbonate, which participates in atmospheric 

photochemical reactions. Compounds that have negligible photochemical 

reactivity, listed in EPA 40 CFR 51.100(s), are also excluded from this 

regulatory definition.  

 1.5 SUBMITTALS  

A. Sustainable Design Submittals:  

1. Alternative Transportation: Not Used  

2. Heat Island Effect: Not Used 

3. Exterior Lighting Fixtures: Not Used  

4. Irrigation Systems: Not Used  

5. Water Conserving Fixtures: Not USed 

6. Process Water Use: Not Used 
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7. Elimination of CFCs AND HCFCs: Not Used  

8. Appliances and Equipment: Not Used  

9. On-Site Renewable Energy Systems: Not Used  

10. Measurement and Verification Systems: Not Used  

11. Salvaged or Reused Materials: Provide documentation that lists each 

salvaged or reused material, the source or vendor of the material, 

the purchase price, and the replacement cost if greater than the 

purchase price.  

12. Recycled Content: Submittals for all materials with recycled content 

(excluding MEP systems equipment and components) must include the 

following documentation: Manufacturer’s product data, product 

literature, or a letter from the manufacturer verifying the 

percentage of post-consumer and pre-consumer recycled content (by 

weight) of each material or product and an electronic spreadsheet 

that tabulates the Project’s total materials cost and combined 

recycled content value (defined as the sum of the post-consumer 

recycled content value plus one-half of the pre-consumer recycled 

content value) expressed as a percentage of total materials cost. 

This spreadsheet shall be submitted every third month with the 

Contractor’s Certificate and Application for Payment. It should 

indicate, on an ongoing basis, line items for each material, 

including cost, pre-consumer recycled content, post-consumer 

recycled content, and combined recycled content value.  

13. Regional Materials: Submittals for all products or materials 

expected to contribute to the regional calculation (excluding MEP 

systems equipment and components) must include the following 

documentation: 

a. Cost of each material or product, excluding cost of labor and 

equipment for installation  

b. Location of product manufacture and distance from point of 

manufacture to the Project Site  

c. Location of point of extraction, harvest, or recovery for each 

raw material in each product and distance from the point of 

extraction, harvest, or recovery to the Project Site  

d. Manufacturer’s product data, product literature, or a letter from 

the manufacturer verifying the location and distance from the 
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Project Site to the point of manufacture for each regional 

material  

e. Manufacturer’s product data, product literature, or a letter from 

the manufacturer verifying the location and distance from the 

Project Site to the point of extraction, harvest, or recovery for 

each regional material or product, including, at a minimum, 

gravel and fill, planting materials, concrete, masonry, and GWB  

f. An electronic spreadsheet that tabulates the Project’s total 

materials cost and regional materials value, expressed as a 

percentage of total materials cost. This spreadsheet shall be 

submitted every third month with the Contractor’s Certificate and 

Application for Payment. It should indicate on an ongoing basis, 

line items for each material, including cost, location of 

manufacture, distance from manufacturing plant to the Project 

Site, location of raw material extraction, and distance from 

extraction point to the Project Site.  

14. Biobased Products:  

a. Rapidly Renewable Products: Submittals must include written 

documentation from the manufacturer declaring that rapidly 

renewable materials are made from plants harvested within a ten-

year or shorter cycle and must indicate the percentage (by 

weight) of these rapidly renewable components contained in the 

candidate products, along with the costs of each of these 

materials, excluding labor and delivery costs.  

b. Certified Wood: Submittals for all wood-based materials must 

include a statement indicating the cost of each product 

containing FSC Certified wood, exclusive of labor and delivery 

costs, and third party verification of certification from one of 

the following:  

1) Documentation from the supplier verifying that 100% of the 

wood-based content originates from SFI third-party certified 

forest lands, identifying the company or companies that 

performed the SFI third-party certification for both the 

forest land management and the certified product content.  

15. Outdoor Air Delivery Monitoring: Not Used 

16. Interior Adhesives and Sealants: Submittals for all field-applied 

adhesives and sealants, which have a potential impact on indoor air, 
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must include manufacturer’s MSDSs or other Product Data highlighting 

VOC content.  

a. Provide manufacturers’ documentation verifying all adhesives used 

to apply laminates, whether shop-applied or field-applied, 

contain no urea-formaldehyde.  

17. Interior Paints and Coatings: Submittals for all field-applied 

paints and coatings, which have a potential impact on indoor air, 

must include manufacturer’s MSDSs or other Product Data highlighting 

VOC content  

18. Exterior Paints and Coatings: Not Used 

19. Floorcoverings:  

a. Carpet Systems: Submittals for all carpet must include the 

following:  

1) A copy of an assessment from the Building for Environmental 

and Economic Sustainability (BEES) software model, either 

Version 3.0 or 4.0, with parameters of the model set as 

described by this specification section.  

2) Manufacturer’s product data verifying that all carpet systems 

meet or exceed the testing and product requirements of the 

Carpet and Rug Institute Green Label Plus program.  

b. Engineered Wood Flooring: Submittals for all engineered wood 

flooring must include manufacturer’s product data verifying 

certification under either the Greenguard or FloorScore indoor 

emissions testing program.  

20. Composite Wood and Agrifiber Binders: Not Used 

21. Systems Furniture and Seating: Not Used 

22. Entryway Systems: Not Used 

23. Air Filtration: Provide manufacturer’s cut sheets and product data 

highlighting the following:  

a. Minimum Efficiency Reporting Value (MERV) for filtration media in 

all air handling units (AHUs) per ASHRAE HVAC Design Manual for 

Hospitals and Clinics. 

b. Minimum Efficiency Reporting Value (MERV) for filtration media 

installed at return air grilles during construction if 

permanently installed AHUs are used during construction. See 

above for requirements 

24. Mercury in Lighting: Not Used 
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25. Lighting Controls: Not Used  

26. Thermal Comfort Controls: Not Used  

27. Blended Cement: It is the intent of this specification to reduce CO2 

emissions and other environmentally detrimental effects resulting 

from the production of portland cement by requiring that all 

concrete mixes, in aggregate, utilize blended cement mixes to 

displace portland cement as specified in Section 03 30 00, CONCRETE 

typically included in conventional construction. Provide the 

following submittals:  

a. Copies of concrete design mixes for all installed concrete  

b. Copies of typical regional baseline concrete design mixes for all 

compressive strengths used on the Project  

c. Quantities in cubic yards of each installed concrete mix  

28. Gypsum Wall Board: Provide manufacturer’s cut sheets or product data 

verifying that all gypsum wallboard products are moisture and mold-

resistant.  

29. Fiberglass Insulation: Provide manufacturer’s cut sheets or product 

data verifying that fiberglass batt insulation contains no urea-

formaldehyde.  

30. Duct Acoustical Insulation: Provide manufacturer’s cut sheets or 

product data verifying that mechanical sound insulation materials in 

air distribution ducts consists of an impervious, non-porous 

coatings that prevent dust from accumulating in the insulating 

materials.  

31. Green Housekeeping: Provide documentation that all cleaning products 

and janitorial paper products meet the VOC limits and content 

requirements of this specification section.  

B. Project Materials Cost Data: Provide a spreadsheet in an electronic 

file indicating the total cost for the Project and the total cost of 

building materials used for the Project, as follows:  

1. Not more than 60 days after the Preconstruction Meeting, the General 

Contractor shall provide to the Owner and Architect a preliminary 

schedule of materials costs for all materials used for the Project 

organized by specification section. Exclude labor costs and all 

mechanical, electrical, and plumbing (MEP) systems materials and 

labor costs. Include the following:  
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a. Identify each reused or salvaged material, its cost, and its 

replacement value.  

b. Identify each recycled-content material, its post-consumer and 

pre-consumer recycled content as a percentage the product’s 

weight, its cost, its combined recycled content value (defined as 

the sum of the post-consumer recycled content value plus one-half 

of the pre-consumer recycled content value), and the total 

combined recycled content value for all materials as a percentage 

of total materials costs.  

c. Identify each regional material, its cost, its manufacturing 

location, the distance of this location from the Project site, 

the source location for each raw material component of the 

material, the distance of these extraction locations from the 

Project site, and the total value of regional materials as a 

percentage of total materials costs.  

d. Identify each biobased material, its source, its cost, and the 

total value of biobased materials as a percentage of total 

materials costs. Also provide the total value of rapidly 

renewable materials (materials made from plants that are 

harvested in less than a 10-year cycle) as a percentage of total 

materials costs.  

e. Identify each wood-based material, its cost, the total wood-based 

materials cost, each FSC Certified wood material, its cost, and 

the total value of Certified wood as a percentage of total wood-

based materials costs.  

2. Provide final versions of the above spreadsheets to the Owner and 

Architect not more than 14 days after Substantial Completion.  

C. Construction Waste Management: See Section 01 74 19 “Construction Waste 

Management” for submittal requirements.  

D. Construction Indoor Air Quality (IAQ) Management: Submittals must 

include the following:  

1. Not more than 30 days after the Preconstruction Meeting, prepare and 

submit for the Architect and Owner’s approval, an electronic copy of 

the draft Construction IAQ Management Plan in an electronic file 

including, but not limited to, descriptions of the following:  

2. Instruction procedures for meeting or exceeding the minimum 

requirements of the Sheet Metal and Air Conditioning National 
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Contractors Association (SMACNA) IAQ Guidelines for Occupied 

Buildings Under Construction, 1995, Chapter 3, including procedures 

for HVAC Protection, Source Control, Pathway Interruption, 

Housekeeping, and Scheduling  

a. Instruction procedures for protecting absorptive materials stored 

on-site or installed from moisture damage  

b. Schedule of submission to Architect of photographs of on-site 

construction IAQ management measures such as protection of ducts 

and on-site stored oil installed absorptive materials  

c. Instruction procedures if air handlers must be used during 

construction, including a description of filtration media to be 

used at each return air grille  

d. Instruction procedure for replacing all air-filtration media 

immediately prior to occupancy after completion of construction, 

including a description of filtration media to be used at each 

air handling or air supply unit  

3. Not more than 30 days following receipt of the approved draft 

CIAQMP, submit an electronic copy of the approved CIAQMP in an 

electronic file, along with the following:  

a. Manufacturer’s cut sheets and product data highlighting the 

Minimum Efficiency Reporting Value (MERV) for all filtration 

media to be installed at return air grilles during construction 

if permanently installed AHUs are used during construction.  

b. Manufacturer’s cut sheets and product data highlighting the 

Minimum Efficiency Reporting Value (MERV) for filtration media in 

all air handling units (AHUs).  

4. Not more than 14 days after Substantial Completion provide the 

following:  

a. Documentation verifying required replacement of air filtration 

media in all air handling units (AHUs) after the completion of 

construction and prior to occupancy and, if applicable, required 

installation of filtration during construction.  

b. Minimum of 18 Construction photographs: Six photographs taken on 

three different occasions during construction of the SMACNA 

approaches employed, along with a brief description of each 

approach, documenting implementation of the IAQ management 
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measures, such as protection of ducts and on-site stored or 

installed absorptive materials.  

c. A copy of the report from testing and inspecting agency 

documenting the results of IAQ testing, demonstrating conformance 

with IAQ testing procedures and requirements. 

E. Not Used 

F. Sustainable Design Progress Reports: Concurrent with each Application 

for Payment, submit reports for the following:  

1. Construction Waste Management: Waste reduction progress reports and 

logs complying with the requirements of Section 01 74 19 

”Construction Waste Management.”  

2. Construction IAQ Management: See details below under Section 3.2 

Construction Indoor Air Quality Management for Construction IAQ 

management progress report requirements.  

1.6 QUALITY ASSURANCE  

A. Preconstruction Meeting: After award of Contract and prior to the 

commencement of the Work, schedule and conduct meeting with Owner, 

Architect, and all Subcontractors to discuss the Construction Waste 

Management Plan, the required Construction Indoor Air Quality (IAQ) 

Management Plan, and all other Sustainable Design Requirements. The 

purpose of this meeting is to develop a mutual understanding of the 

Project’s Sustainable Design Requirements and coordination of the 

Contractor’s management of these requirements with the Contracting 

Officer and the Construction Quality Manager.  

B. Construction Job Conferences: The status of compliance with the 

Sustainable Design Requirements of these specifications will be an 

agenda item at all regular job meetings conducted during the course of 

work at the site.  

PART 2 - PRODUCTS  

2.1 PRODUCT ENVIRONMENTAL REQUIREMENTS  

A. Site Clearing: Not Used 

B. Do not burn rubbish, organic matter, etc. or any material on the site. 

Dispose of legally in accordance with Specifications Sections 01 74 19.   

B. Site Paving: Not Used 

D. Roofing Materials: Not Used 

E. Exterior Lighting Fixtures: Not Used 

1. Exterior Lighting Fixtures: Not Used 
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F. Herbicides and Pest Control: Not Used 

G. Irrigation Systems: Not Used 

H. Water-Conserving Fixtures: Not Used 

I. Process Water Use: Not Used 

J. Elimination of CFCs AND HCFCs: Not Used 

1. Ozone Protection: Not Used 

K. Appliances and Equipment: Not Used 

L. HVAC Distribution Efficiency: Not Used 

M. Measurement and Verification: Not Used 

N. Salvaged or Reused materials: There shall be no substitutions for 

specified salvaged and reused materials and products.  

1. Salvaged materials: Use of salvaged materials reduces impacts of 

disposal and manufacturing of replacements.  

O. Recycled Content of Materials:  

1. Provide building materials with recycled content such that post-

consumer recycled content value plus half the pre-consumer recycled 

content value constitutes a minimum of 30% of the cost of materials 

used for the Project, exclusive of all MEP equipment, labor, and 

delivery costs. The Contractor shall make all attempts to maximize 

the procurement of materials with recycled content.  

a. e post-consumer recycled content value of a material shall be 

determined by dividing the weight of post-consumer recycled 

content by the total weight of the material and multiplying by 

the cost of the material.  

b. Do not include mechanical and electrical components in the 

calculations.  

c. Do not include labor and delivery costs in the calculations.  

d. Recycled content of materials shall be defined according to the 

Federal Trade Commission’s “Guide for the Use of Environmental 

Marketing Claims,” 16 CFR 260.7 (e).  

e. Utilize all on-site existing paving materials that are scheduled 

for demolition as granulated fill, and include the cost of this 

material had it been purchased in the calculations for recycled 

content value.  

f. The materials in the following list must contain the minimum 

recycled content indicated:  
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Category  Minimum Recycled 
Content  

Compost/mulch  100% post-consumer  

Asphaltic Concrete Paving  25% post-consumer  

Cast-in-Place Concrete  6% pre-consumer  

CMU: Gray Block  20% pre-consumer  

Steel Reinforcing Bars  90% combined  

Structural Steel Shapes  90% combined  

Steel Joists  75% combined  

Steel Deck  75% combined  

Steel Fabrications  60% combined  

Steel Studs  30% combined  

Steel Roofing  30% post-consumer  

Aluminum Fabrications  35% combined  

Rigid Insulation  20% pre-consumer  

Batt insulation  30% combined  

 

- - - E N D - - 
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SECTION 02 41 00 

DEMOLITION 

 

PART 1 - GENERAL  

1.1 DESCRIPTION: 

 This section specifies demolition and removal of buildings, portions of 

buildings, utilities, other structures and debris from trash dumps 

shown.  

1.2 RELATED WORK: 

A. Not Used 

B. Safety Requirements: GENERAL CONDITIONS Article, ACCIDENT PREVENTION. 

C. Disconnecting utility services prior to demolition: Section 01 00 00, 

GENERAL REQUIREMENTS. 

D. Reserved items that are to remain the property of the Government: 

Section 01 00 00, GENERAL REQUIREMENTS. 

E. Asbestos Removal: Not Used 

F. Lead Paint: Not Used 

G. Environmental Protection: Section 01 57 19, TEMPORARY ENVIRONMENTAL 

CONTROLS. 

H. Construction Waste Management: Section 01 74 19 CONSTRUCTION WASTE 

MANAGEMENT. 

I. Infectious Control: Section 01 00 00, GENERAL REQUIREMENTS, Article 

1.7, INFECTION PREVENTION MEASURES. 

1.3 PROTECTION: 

A. Perform demolition in such manner as to eliminate hazards to persons 

and property; to minimize interference with use of adjacent areas, 

utilities and structures or interruption of use of such utilities; and 

to provide free passage to and from such adjacent areas of structures. 

Comply with requirements of GENERAL CONDITIONS Article, ACCIDENT 

PREVENTION. 

B. Provide safeguards, including warning signs, barricades, temporary 

fences, warning lights, and other similar items that are required for 

protection of all personnel during demolition and removal operations. 

Comply with requirements of Section 01 00 00, GENERAL REQUIREMENTS, 

Article PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES AND IMPROVEMENTS.  
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C. Maintain fences, barricades, lights, and other similar items around 

exposed excavations until such excavations have been completely filled. 

D. Provide enclosed dust chutes with control gates from each floor to 

carry debris to truck beds and govern flow of material into truck. 

Provide overhead bridges of tight board or prefabricated metal 

construction at dust chutes to protect persons and property from 

falling debris. 

E. Prevent spread of flying particles and dust. Sprinkle rubbish and 

debris with water to keep dust to a minimum. Do not use water if it 

results in hazardous or objectionable condition such as, but not 

limited to; ice, flooding, or pollution. Vacuum and dust the work area 

daily. 

F. In addition to previously listed fire and safety rules to be observed 

in performance of work, include following: 

1. No wall or part of wall shall be permitted to fall outwardly from 

structures. 

2. Wherever a cutting torch or other equipment that might cause a fire 

is used, provide and maintain fire extinguishers nearby ready for 

immediate use. Instruct all possible users in use of fire 

extinguishers. 

3. Keep hydrants clear and accessible at all times. Prohibit debris 

from accumulating within a radius of 4500 mm (15 feet) of fire 

hydrants. 

G. Before beginning any demolition work, the Contractor shall survey the 

site and examine the drawings and specifications to determine the 

extent of the work. The contractor shall take necessary precautions to 

avoid damages to existing items to remain in place, to be reused, or to 

remain the property of the Medical Center; any damaged items shall be 

repaired or replaced as approved by the COR. The Contractor shall 

coordinate the work of this section with all other work and shall 

construct and maintain shoring, bracing, and supports as required. The 

Contractor shall ensure that structural elements are not overloaded and 

shall be responsible for increasing structural supports or adding new 

supports as may be required as a result of any cutting, removal, or 

demolition work performed under this contract. Do not overload 

structural elements. Provide new supports and reinforcement for 
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existing construction weakened by demolition or removal works. Repairs, 

reinforcement, or structural replacement must have COR’s approval.  

H. The work shall comply with the requirements of Section 01 57 19, 

TEMPORARY ENVIRONMENTAL CONTROLS. 

I. The work shall comply with the requirements of Section 01 00 00, 

GENERAL REQUIREMENTS, Article 1.7 INFECTION PREVENTION MEASURES. 

1.4 UTILITY SERVICES: 

A. Demolish and remove outside utility service lines shown to be removed. 

B. Remove abandoned outside utility lines that would interfere with 

installation of new utility lines and new construction. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 – EXECUTION 

3.1 DEMOLITION: 

A. Completely demolish and remove buildings and structures, including all 

appurtenances related or connected thereto, as noted below: 

1. As required for installation of new utility service lines. 

2. To full depth within an area defined by hypothetical lines located 

1500 mm (5 feet) outside building lines of new structures. 

B. Debris, including brick, concrete, stone, metals and similar materials 

shall become property of Contractor and shall be disposed of by him 

daily, off the Medical Center to avoid accumulation at the demolition 

site. Materials that cannot be removed daily shall be stored in areas 

specified by the COR. Break up concrete slabs below grade that do not 

require removal from present location into pieces not exceeding 600 mm 

(24 inches) square to permit drainage. Contractor shall dispose debris 

in compliance with applicable federal, state or local permits, rules 

and/or regulations. 

C. In removing buildings and structures of more than two stories, demolish 

work story by story starting at highest level and progressing down to 

third floor level. Demolition of first and second stories may proceed 

simultaneously. 

D. Remove and legally dispose of all materials, other than earth to remain 

as part of project work, from any trash dumps shown. Materials removed 

shall become property of contractor and shall be disposed of in 

compliance with applicable federal, state or local permits, rules 

and/or regulations. All materials in the indicated trash dump areas, 
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including above surrounding grade and extending to a depth of 1500mm 

(5feet) below surrounding grade, shall be included  as part of the lump 

sum compensation for the work of this section. Materials that are 

located beneath the surface of the surrounding ground more than 1500 mm 

(5 feet), or materials that are discovered to be hazardous, shall be 

handled as unforeseen. The removal of hazardous material shall be 

referred to Hazardous Materials specifications. 

E. Remove existing utilities as indicated or uncovered by work and 

terminate in a manner conforming to the nationally recognized code 

covering the specific utility and approved by the COR. When Utility 

lines are encountered that are not indicated on the drawings, the COR 

shall be notified prior to further work in that area.  

3.2 CLEAN-UP: 

 On completion of work of this section and after removal of all debris, 

leave site in clean condition satisfactory to COR. Clean-up shall 

include off the Medical Center disposal of all items and materials not 

required to remain property of the Government as well as all debris and 

rubbish resulting from demolition operations. 

- - - E N D - - -
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SECTION 03 30 00 

CAST-IN-PLACE CONCRETE 

 

PART 1 - GENERAL 

1.1 DESCRIPTION: 

 This section specifies cast-in-place structural concrete and materials 

and mixes for other concrete. 

1.2 RELATED WORK: 

A. Materials testing and inspection during construction: Section 01 45 29, 

TESTING LABORATORY SERVICES. 

1.3 TESTING AGENCY FOR CONCRETE MIX DESIGN: 

A. Testing agency for the trial concrete mix design retained and 

reimbursed by the Contractor and approved by COR. For all other 

testing, refer to Section 01 45 29 Testing Laboratory Services. 

B. Testing agency maintaining active participation in Program of Cement 

and Concrete Reference Laboratory (CCRL) of National Institute of 

Standards and Technology. Accompany request for approval of testing 

agency with a copy of Report of Latest Inspection of Laboratory 

Facilities by CCRL. 

C. Testing agency shall furnish equipment and qualified technicians to 

establish proportions of ingredients for concrete mixes. 

1.4 TOLERANCES: 

A. Formwork: ACI 117, except the elevation tolerance of formed surfaces 

before removal of shores is +0 mm (+0 inch) and -20 mm (-3/4 inch). 

B. Reinforcement Fabricating and Placing: ACI 117, except that fabrication 

tolerance for bar sizes Nos. 10, 13, and 16 (Nos. 3, 4, and 5) 

(Tolerance Symbol 1 in Fig. 2.1(a), ACI, 117) used as column ties or 

stirrups is +0 mm (+0 inch) and -13 mm (-1/2 inch) where gross bar 

length is less than 3600 mm (12 feet), or +0 mm (+0 inch) and -20 mm (-

3/4 inch) where gross bar length is 3600 mm (12 feet) or more. 

C. Cross-Sectional Dimension: ACI 117, except tolerance for thickness of 

slabs 12 inches or less is +20 mm (+3/4 inch) and - 6 mm (-1/4 inch). 

Tolerance of thickness of beams more than 300 mm (12 inch) but less 

than 900 mm (3 feet) is +20 mm (+3/4 inch) and -10 mm (-3/8 inch). 

D. Slab Finishes: ACI 117, Section 4.5.6, F-number method in accordance 

with ASTM E1155, except as follows: 
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1. Test entire slab surface, including those areas within 600 mm (2 

feet) of construction joints and vertical elements that project 

through slab surface. 

2. Maximum elevation change which may occur within 600 mm (2 feet) of 

any column or wall element is 6 mm (0.25 inches). 

3. Allow sample measurement lines that are perpendicular to 

construction joints to extend past joint into previous placement no 

further than 1500 mm (5 feet). 

1.5 REGULATORY REQUIREMENTS: 

A. ACI SP-66 – ACI Detailing Manual. 

B. ACI 318 - Building Code Requirements for Reinforced Concrete. 

C. ACI 301 – Standard Specifications for Structural Concrete. 

1.6 SUBMITTALS: 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, and SAMPLES. 

B. Shop Drawings: Reinforcing steel: Complete shop drawings 

C. Mill Test Reports: 

1. Reinforcing Steel. 

2. Cement. 

D. Manufacturer's Certificates: 

1. Abrasive aggregate. 

2. Lightweight aggregate for structural concrete. 

3. Air-entraining admixture. 

4. Chemical admixtures, including chloride ion content. 

5. Waterproof paper for curing concrete. 

6. Liquid membrane-forming compounds for curing concrete. 

7. Non-shrinking grout. 

8. Liquid hardener. 

9. Waterstops. 

10. Expansion joint filler. 

11. Adhesive binder. 

E. Testing Agency for Concrete Mix Design: Approval request including 

qualifications of principals and technicians and evidence of active 

participation in program of Cement and Concrete Reference Laboratory 

(CCRL) of National Institute of Standards and Technology and copy of 

report of latest CCRL, Inspection of Laboratory.  
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F. Test Report for Concrete Mix Designs: Trial mixes including 

water-cement ratio curves, concrete mix ingredients, and admixtures. 

G. Shoring and Reshoring Sequence: Submit for approval a shoring and 

reshoring sequence for flat slab/flat plate portions, prepared by a 

registered Professional Engineer. As a minimum, include timing of form 

stripping, reshoring, number of floors to be re-shored and timing of 

re-shore removal to serve as an initial outline of procedures subject 

to modification as construction progresses. Submit revisions to 

sequence, whether initiated by COR (see FORMWORK) or Contractor. 

H. Test reports on splitting tensile strength (Fct) of lightweight 

concrete. 

1.7 DELIVERY, STORAGE, AND HANDLING: 

A. Conform to ACI 304. Store aggregate separately for each kind or grade, 

to prevent segregation of sizes and avoid inclusion of dirt and other 

materials. 

B. Deliver cement in original sealed containers bearing name of brand and 

manufacturer, and marked with net weight of contents. Store in suitable 

watertight building in which floor is raised at least 300 mm (1 foot) 

above ground. Store bulk cement and fly ash in separate suitable bins. 

C. Deliver other packaged materials for use in concrete in original sealed 

containers, plainly marked with manufacturer's name and brand, and 

protect from damage until used. 

1.8 PRE-CONCRETE CONFERENCE: 

A. General: At least 15 days prior to submittal of design mixes, conduct a 

meeting to review proposed methods of concrete construction to achieve 

the required results. 

B. Agenda: Includes but is not limited to: 

1. Submittals. 

2. Coordination of work. 

3. Availability of material. 

4. Concrete mix design including admixtures. 

5. Methods of placing, finishing, and curing. 

6. Finish criteria required to obtain required flatness and levelness. 

7. Timing of floor finish measurements. 

8. Material inspection and testing. 
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C. Attendees: Include but not limited to representatives of Contractor; 

subcontractors involved in supplying, conveying, placing, finishing, 

and curing concrete; lightweight aggregate manufacturer; admixture 

manufacturers; COR; Consulting Engineer; FHCC retained testing 

laboratories for concrete testing and finish (F-number) verification. 

D. Minutes of the meeting: Contractor shall take minutes and type and 

distribute the minutes to attendees within five days of the meeting. 

1.9 MOCK-UP: 

A. In addition to the other specified samples and tests, construct a mock-

up using the materials, reinforcing, forming system and construction 

methods proposed for use in exposed architectural concrete. 

B. Construct the mock-up with at least a 2.5 m by 2.5 m (8 feet by 8 feet) 

exposed surface and suitable foundations. Include the following where 

applicable: Control joints, reglets, recesses or other typical 

architectural details. 

C. Before casting the mock-up, submit full detailed Shop Drawings of the 

mock-up formwork for review by the Architect. Perform all necessary 

preliminary tests to ensure that concrete used for the mock-up will 

exactly match the approved sample in color and texture. 

D. Perform the surface treatment proposed for use on one or more areas not 

less than 300 mm by 300 mm (1 foot by 1 foot) on the back side of the 

mock-up to establish the texture of finish required by the Architect. 

Repeat as required until a sample satisfactory to the Architect has 

been obtained. 

E. Treat the finished front surface of the mock-up to produce a uniform 

appearance similar in every respect to the approved sample area. 

F. The completed mock-up shall be inspected by the Architect. Failure of 

the mock-up to match the approved sample will require the construction 

of further mock-ups until approval is obtained. Remove rejected mock-

ups immediately. 

G. Maintain the approved mock-ups in good condition at the job site until 

all architectural concrete surfaces have been completed and approved by 

the Architect. Remove the mock-up from the site after completion of the 

above. 



CAPTAIN JAMES A. LOVELL FEDERAL HEALTH CARE CENTER 

NORTH CHICAGO, IL 

REPLACE SURGICAL FLOORING 

VA PROJECT #556-13-106 

 

03 30 00 - 5 

1.10 APPLICABLE PUBLICATIONS: 

A. Publications listed below form a part of this specification to extent 

referenced. Publications are referenced in text by basic designation 

only. 

B. American Concrete Institute (ACI): 

117-10..................Specifications for Tolerances for Concrete 

Construction and Materials and Commentary 

211.1-91(R2009).........Standard Practice for Selecting Proportions for 

Normal, Heavyweight, and Mass Concrete 

211.2-98(R2004).........Standard Practice for Selecting Proportions for 

Structural Lightweight Concrete 

214R-11.................Guide to Evaluation of Strength Test Results of 

Concrete 

301-10..................Standard Practice for Structural Concrete  

304R-00(R2009)..........Guide for Measuring, Mixing, Transporting, and 

Placing Concrete 

305.1-06................Specification for Hot Weather Concreting 

306.1-90(R2002).........Standard Specification for Cold Weather 

Concreting 

308.1-11................Specification for Curing Concrete 

309R-05.................Guide for Consolidation of Concrete 

318-11..................Building Code Requirements for Structural 

Concrete and Commentary 

347-04..................Guide to Formwork for Concrete 

SP-66-04................ACI Detailing Manual 

C. American National Standards Institute and American Hardboard 

Association (ANSI/AHA): 

A135.4-2004.............Basic Hardboard 

D. American Society for Testing and Materials (ASTM): 

A82/A82M-07.............Standard Specification for Steel Wire, Plain, 

for Concrete Reinforcement 

A185/185M-07............Standard Specification for Steel Welded Wire 

Reinforcement, Plain, for Concrete 

A615/A615M-09...........Standard Specification for Deformed and Plain 

Carbon Steel Bars for Concrete Reinforcement 
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A653/A653M-11...........Standard Specification for Steel Sheet, Zinc 

Coated (Galvanized) or Zinc Iron Alloy Coated 

(Galvannealed) by the Hot Dip Process 

A706/A706M-09...........Standard Specification for Low Alloy Steel 

Deformed and Plain Bars for Concrete 

Reinforcement 

A767/A767M-09...........Standard Specification for Zinc Coated 

(Galvanized) Steel Bars for Concrete 

Reinforcement 

A775/A775M-07...........Standard Specification for Epoxy Coated 

Reinforcing Steel Bars 

A820-11.................Standard Specification for Steel Fibers for 

Fiber Reinforced Concrete 

A996/A996M-09...........Standard Specification for Rail Steel and Axle 

Steel Deformed Bars for Concrete Reinforcement 

C31/C31M-10.............Standard Practice for Making and Curing 

Concrete Test Specimens in the field 

C33/C33M-11A............Standard Specification for Concrete Aggregates 

C39/C39M-12.............Standard Test Method for Compressive Strength 

of Cylindrical Concrete Specimens 

C94/C94M-12.............Standard Specification for Ready Mixed Concrete 

C143/C143M-10...........Standard Test Method for Slump of Hydraulic 

Cement Concrete 

C150-11.................Standard Specification for Portland Cement  

C171-07.................Standard Specification for Sheet Materials for 

Curing Concrete 

C172-10.................Standard Practice for Sampling Freshly Mixed 

Concrete 

C173-10.................Standard Test Method for Air Content of Freshly 

Mixed Concrete by the Volumetric Method 

C192/C192M-07...........Standard Practice for Making and Curing 

Concrete Test Specimens in the Laboratory 

C231-10.................Standard Test Method for Air Content of Freshly 

Mixed Concrete by the Pressure Method 

C260-10.................Standard Specification for Air Entraining 

Admixtures for Concrete 



CAPTAIN JAMES A. LOVELL FEDERAL HEALTH CARE CENTER 

NORTH CHICAGO, IL 

REPLACE SURGICAL FLOORING 

VA PROJECT #556-13-106 

 

03 30 00 - 7 

C309-11.................Standard Specification for Liquid Membrane 

Forming Compounds for Curing Concrete 

C330-09.................Standard Specification for Lightweight 

Aggregates for Structural Concrete 

C494/C494M-11...........Standard Specification for Chemical Admixtures 

for Concrete 

C618-12.................Standard Specification for Coal Fly Ash and Raw 

or Calcined Natural Pozzolan for Use in 

Concrete 

C666/C666M-03(R2008)....Standard Test Method for Resistance of Concrete 

to Rapid Freezing and Thawing 

C881/C881M-10...........Standard Specification for Epoxy Resin Base 

Bonding Systems for Concrete 

C1107/1107M-11..........Standard Specification for Packaged Dry, 

Hydraulic-Cement Grout (Non-shrink) 

C1315-11................Standard Specification for Liquid Membrane 

Forming Compounds Having Special Properties for 

Curing and Sealing Concrete 

D6-95(R2011)............Standard Test Method for Loss on Heating of Oil 

and Asphaltic Compounds 

D297-93(R2006)..........Standard Methods for Rubber Products Chemical 

Analysis 

D412—06AE2..............Standard Test Methods for Vulcanized Rubber and 

Thermoplastic Elastomers - Tension 

D1751-04(R2008).........Standard Specification for Preformed Expansion 

Joint Filler for Concrete Paving and Structural 

Construction (Non-extruding and Resilient 

Bituminous Types) 

D4263-83(2012)..........Standard Test Method for Indicating Moisture in 

Concrete by the Plastic Sheet Method. 

D4397-10................Standard Specification for Polyethylene 

Sheeting for Construction, Industrial and 

Agricultural Applications 

E1155-96(R2008).........Standard Test Method for Determining FF Floor 

Flatness and FL Floor Levelness Numbers 
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F1869-11................Standard Test Method for Measuring Moisture 

Vapor Emission Rate of Concrete Subfloor Using 

Anhydrous Calcium Chloride. 

E. American Welding Society (AWS): 

D1.4/D1.4M-11...........Structural Welding Code - Reinforcing Steel 

F. Concrete Reinforcing Steel Institute (CRSI): 

Handbook 2008 

G. National Cooperative Highway Research Program (NCHRP): 

Report On...............Concrete Sealers for the Protection of Bridge 

Structures 

H. U. S. Department of Commerce Product Standard (PS): 

PS 1....................Construction and Industrial Plywood 

PS 20...................American Softwood Lumber 

I. U. S. Army Corps of Engineers Handbook for Concrete and Cement: 

CRD C513................Rubber Waterstops 

CRD C572................Polyvinyl Chloride Waterstops 

PART 2 – PRODUCTS: 

2.1 FORMS: 

A. Wood: PS 20 free from loose knots and suitable to facilitate finishing 

concrete surface specified; tongue and grooved. 

B. Plywood: PS-1 Exterior Grade B-B (concrete-form) 16 mm (5/8 inch), or 

20 mm (3/4 inch) thick for unlined contact form. B-B High Density 

Concrete Form Overlay optional. 

C. Metal for Concrete Rib-Type Construction: Steel (removal type) of 

suitable weight and form to provide required rigidity. 

D. Permanent Steel Form for Concrete Slabs: Corrugated, ASTM A653, Grade 

E, and Galvanized, ASTM A653, G90. Provide venting where insulating 

concrete fill is used. 

E. Corrugated Fiberboard Void Boxes: Double faced, completely impregnated 

with paraffin and laminated with moisture resistant adhesive, size as 

shown. Design forms to support not less than 48 KPa (1000 psf) and not 

lose more than 15 percent of their original strength after being 

completely submerged in water for 24 hours and then air dried. 

F. Form Lining: 

1. Hardboard: ANSI/AHA A135.4, Class 2 with one (S1S) smooth side) 
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2. Plywood: Grade B-B Exterior (concrete-form) not less than 6 mm (1/4 

inch) thick. 

3. Plastic, fiberglass, or elastomeric capable of reproducing the 

desired pattern or texture. 

G. Form Ties: Develop a minimum working strength of 13.35 kN (3000 pounds) 

when fully assembled. Ties shall be adjustable in length to permit 

tightening of forms and not have any lugs, cones, washers to act as 

spreader within form, nor leave a hole larger than 20 mm (3/4 inch) 

diameter, or a depression in exposed concrete surface, or leave metal 

closer than 40 mm (1 1/2 inches) to concrete surface. Wire ties not 

permitted. Cutting ties back from concrete face not permitted. 

2.2 MATERIALS: 

A. Portland Cement: ASTM C150 Type I or II. 

B. Fly Ash: ASTM C618, Class C or F including supplementary optional 

requirements relating to reactive aggregates and alkalies, and loss on 

ignition (LOI) not to exceed 5 percent. 

C. Coarse Aggregate: ASTM C33. 

1. Size 67 or Size 467 may be used for footings and walls over 300 mm 

(12 inches) thick. 

2. Coarse aggregate for applied topping, encasement of steel columns, 

and metal pan stair fill shall be Size 7. 

3. Maximum size of coarse aggregates not more than one-fifth of 

narrowest dimension between sides of forms, one-third of depth of 

slabs, nor three-fourth of minimum clear spacing between reinforcing 

bars. 

D. Lightweight Aggregates for Structural Concrete: ASTM C330, Table 1. 

Maximum size of aggregate not larger than one-fifth of narrowest 

dimension between forms, nor three-fourth of minimum clear distance 

between reinforcing bars. Contractor to furnish certified report to 

verify that aggregate is sound and durable, and has a durability factor 

of not less than 80 based on 300 cycles of freezing and thawing when 

tested in accordance with ASTM C666. 

E. Fine Aggregate: ASTM C33. Fine aggregate for applied concrete floor 

topping shall pass a 4.75 mm (No. 4) sieve, 10 percent maximum shall 

pass a 150 µm (No. 100) sieve. 

F. Mixing Water: Fresh, clean, and potable. 



CAPTAIN JAMES A. LOVELL FEDERAL HEALTH CARE CENTER 

NORTH CHICAGO, IL 

REPLACE SURGICAL FLOORING 

VA PROJECT #556-13-106 

 

03 30 00 - 10 

G. Admixtures: 

1. Water Reducing Admixture: ASTM C494, Type A and not contain more 

chloride ions than are present in municipal drinking water. 

2. Water Reducing, Retarding Admixture: ASTM C494, Type D and not 

contain more chloride ions than are present in municipal drinking 

water. 

3. High-Range Water-Reducing Admixture (Superplasticizer): ASTM C494, 

Type F or G, and not contain more chloride ions than are present in 

municipal drinking water. 

4. Non-Corrosive, Non-Chloride Accelerator: ASTM C494, Type C or E, and 

not contain more chloride ions than are present in municipal 

drinking water. Admixture manufacturer must have long-term non-

corrosive test data from an independent testing laboratory of at 

least one year duration using an acceptable accelerated corrosion 

test method such as that using electrical potential measures. 

5. Air Entraining Admixture: ASTM C260. 

6. Microsilica: Use only with prior review and acceptance of the COR. 

Use only in conjunction with high range water reducer. 

7. Calcium Nitrite corrosion inhibitor: ASTM C494 Type C. 

8. Prohibited Admixtures: Calcium chloride, thiocyanate or admixtures 

containing more than 0.05 percent chloride ions are not permitted. 

9. Certification: Written conformance to the requirements above and the 

chloride ion content of the admixture prior to mix design review. 

H. Vapor Barrier: ASTM D4397, 0.38 mm (15 mil).  

I. Reinforcing Steel: ASTM A615, or ASTM A996, deformed, grade as shown.  

J. Welded Wire Fabric: ASTM A185. 

K. Reinforcing Bars to be Welded: ASTM A706. 

L. Galvanized Reinforcing Bars: ASTM A767. 

M. Epoxy Coated Reinforcing Bars: ASTM A775. 

N. Cold Drawn Steel Wire: ASTM A82. 

  O. Reinforcement for Concrete Fireproofing: 100 mm x 100 mm x 3.4 mm 

diameter (4 x 4-W1.4 x W1.4) welded wire fabric, secured in place to 

hold mesh 20 mm (3/4 inch) away from steel. Mesh at steel columns shall 

be wired to No. 10 (No. 3) vertical corner steel bars.  
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P. Reinforcement for Metal Pan Stair Fill: 50 mm (2 inch) wire mesh, 

either hexagonal mesh at .8Kg/m2 (1.5 pounds per square yard), or square 

mesh at .6Kg/m2 (1.17 pounds per square yard). 

Q. Supports, Spacers, and Chairs: Types which will hold reinforcement in 

position shown in accordance with requirements of ACI 318 except as 

specified.  

R. Expansion Joint Filler: ASTM D1751. 

S. Sheet Materials for Curing Concrete: ASTM C171. 

T. Liquid Membrane-forming Compounds for Curing Concrete: ASTM C309, Type 

I, with fugitive dye, and shall meet the requirements of ASTM 

C1315.Compound shall be compatible with scheduled surface treatment, 

such as paint and resilient tile, and shall not discolor concrete 

surface. 

U. Abrasive Aggregate: Aluminum oxide grains or emery grits. 

V. Liquid Hardener and Dustproofer: Fluosilicate solution of magnesium 

fluosilicate or zinc fluosilicate. Magnesium and zinc may be used 

separately or in combination as recommended by manufacturer. Use only 

on exposed slab.  Do not use where floor is covered with resilient 

flooring, paint or other finish coating. 

W.  Moisture Vapor Emissions & Alkalinity Control Sealer: 100% active 

colorless aqueous siliconate solution concrete surface.  

1. ASTM C1315 Type 1 Class A, and ASTM C309 Type 1 Class A, penetrating 

product to have no less than 34% solid content, leaving no sheen, 

volatile organic compound (VOC) content rating as required to suite 

regulatory requirements. The product shall have at least a five (5) 

year documented history in controlling moisture vapor emission from 

damaging floor covering, compatible with all finish materials. 

2. MVE 15-Year Warranty: 

a. When a floor covering is installed on a below grade, on grade, or 

above grade concrete slab treated with Moisture Vapor Emissions & 

Alkalinity Control Sealer according to manufacturer’s 

instruction, sealer manufacturer shall warrant the floor covering 

system against failure due to moisture vapor migration or 

moisture-born contaminates for a period of fifteen (15) years 

from the date of original installation. The warranty shall cover 

all labor and materials needed to replace all floor covering that 
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fails due to moisture vapor emission & moisture born 

contaminates.  

X. Penetrating Sealer: For use on parking garage ramps and decks. High 

penetration silane sealer providing minimum 95 percent screening per 

National Cooperative Highway Research Program (NCHRP) No. 244 standards 

for chloride ion penetration resistance. Requires moist (non-membrane) 

curing of slab. 

Y. Non-Shrink Grout: 

1. ASTM C1107, pre-mixed, produce a compressive strength of at least 18 

MPa at three days and 35 MPa (5000 psi) at 28 days. Furnish test 

data from an independent laboratory indicating that the grout when 

placed at a fluid consistency shall achieve 95 percent bearing under 

a 1200 mm x 1200 mm (4 foot by 4 foot) base plate. 

2. Where high fluidity or increased placing time is required, furnish 

test data from an independent laboratory indicating that the grout 

when placed at a fluid consistency shall achieve 95 percent under an 

450 mm x 900 mm (18 inch by 36 inch) base plate. 

Z. Adhesive Binder: ASTM C881. 

AA. Waterstops: 

1. Polyvinyl Chloride Waterstop: CRD C572. 

2. Rubber Waterstops: CRD C513. 

3. Bentonite Waterstop: Flexible strip of bentonite 25 mm x 20 mm (1 

inch by 3/4 inch), weighing 8.7 kg/m (5.85 lbs. per foot) composed 

of Butyl Rubber Hydrocarbon (ASTM D297), Bentonite (SS-S-210-A) and 

Volatile Matter (ASTM D6). 

4. Non-Metallic Hydrophilic:  Swellable strip type compound of polymer 

modified chloroprene rubber that swells upon contact with water 

shall conform to ASTM D412 as follows: Tensile strength 420 psi 

minimum; ultimate elongation 600 percent minimum.  Hardness shall be 

50 minimum on the type A durameter and the volumetric expansion 

ratio in in 70 deg water shall be 3 to 1 minimum. 

BB. Porous Backfill: Crushed stone or gravel graded from 25 mm to 20 mm (1 

inch to 3/4 inch). 

CC. Fibers: 

1. Synthetic Fibers: Monofilament or fibrillated polypropylene fibers 

for secondary reinforcing of concrete members. Use appropriate 
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length and 0.9 kg/m3 (1.5 lb. per cubic yard). Product shall have a 

UL rating. 

2. Steel Fibers: ASTM A820, Type I cold drawn, high tensile steel wire 

for use as primary reinforcing in slab-on-grade. Minimum dosage rate 

18 kg/m3 (30 lb. per cubic yard). 

DD. Epoxy Joint Filler: Two component, 100 percent solids compound, with a 

minimum shore D hardness of 50. 

EE. Bonding Admixture: Non-rewettable, polymer modified, bonding compound. 

FF. Architectural Concrete: For areas designated as architectural concrete 

on the Contract Documents, use colored cements and specially selected 

aggregates as necessary to produce a concrete of a color and finish 

which exactly matches the designated sample panel. 

2.3 CONCRETE MIXES: 

A. Mix Designs: Proportioned in accordance with Section 5.3, 

"Proportioning on the Basis of Field Experience and/or Trial Mixtures" 

of ACI 318. 

1. If trial mixes are used, make a set of at least 6 cylinders in 

accordance with ASTM C192 for test purposes from each trial mix; 

test three for compressive strength at 7 days and three at 28 days. 

2. Submit a report of results of each test series, include a detailed 

listing of the proportions of trial mix or mixes, including cement, 

fly ash, admixtures, weight of fine and coarse aggregate per m3 

(cubic yard) measured dry rodded and damp loose, specific gravity, 

fineness modulus, percentage of moisture, air content, water-cement 

ratio, and consistency of each cylinder in terms of slump. 

3. Prepare a curve showing relationship between water-cement ratio at 

7-day and 28-day compressive strengths. Plot each curve using at 

least three specimens.  

4. If the field experience method is used, submit complete standard 

deviation analysis. 

B. Fly Ash Testing: Submit certificate verifying conformance with ASTM 618 

initially with mix design and for each truck load of fly ash delivered 

from source. Submit test results performed within 6 months of submittal 

date.  Notify COR immediately when change in source is anticipated.  
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1. Testing Laboratory used for fly ash certification/testing shall 

participate in the Cement and Concrete Reference Laboratory (CCRL) 

program.  Submit most recent CCRL inspection report. 

C. After approval of mixes no substitution in material or change in 

proportions of approval mixes may be made without additional tests and 

approval of COR or as specified. Making and testing of preliminary test 

cylinders may be carried on pending approval of cement, providing 

Contractor and manufacturer certify that ingredients used in making 

test cylinders are the same. COR may allow Contractor to proceed with 

depositing concrete for certain portions of work, pending final 

approval of cement and approval of design mix. 

D. Cement Factor: Maintain minimum cement factors in Table I regardless of 

compressive strength developed above minimums. Use Fly Ash as an 

admixture with 20% replacement by weight in all structural work. 

Increase this replacement to 40% for mass concrete, and reduce it to 

10% for drilled piers and caissons.   

 

TABLE I - CEMENT AND WATER FACTORS FOR CONCRETE 

Concrete Strength Non-Air-

Entrained 

Air-Entrained 

Min. 28 Day 

Comp. Str. 

MPa (psi) 

Min. Cement 

kg/m3 (lbs/c. 

yd) 

Max. Water 

Cement Ratio 

Min. Cement 

kg/m3 

(lbs/c. yd) 

Max. Water 

Cement 

Ratio 

35 (5000)1,3 375 (630) 0.45 385 (650) 0.40 

30 (4000)1,3 325 (550) 0.55 340 (570) 0.50 

25 (3000)1,3 280 (470) 0.65 290 (490) 0.55 

25 (3000)1,2 300 (500) * 310 (520) * 

 

1. If trial mixes are used, the proposed mix design shall achieve a 

compressive strength 8.3 MPa (1200 psi) in excess of f'c. For 

concrete strengths above 35 Mpa (5000 psi), the proposed mix design 

shall achieve a compressive strength 9.7 MPa (1400 psi) in excess of 

f’c. 

2. Lightweight Structural Concrete. Pump mixes may require higher 

cement values. 

3. For concrete exposed to high sulfate content soils maximum water 

cement ratio is 0.44. 
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4. Determined by Laboratory in accordance with ACI 211.1 for normal 

concrete or ACI 211.2 for lightweight structural concrete. 

E. Maximum Slump: Maximum slump, as determined by ASTM C143 with 

tolerances as established by ASTM C94, for concrete to be vibrated 

shall be as shown in Table II. 

TABLE II - MAXIMUM SLUMP, MM (INCHES)* 

Type of Construction Normal Weight 

Concrete 

Lightweight Structural 

Concrete 

Reinforced Footings 

and Substructure 

Walls 

75mm (3 inches) 75 mm (3 inches) 

Slabs, Beams, 

Reinforced Walls, and 

Building Columns 

100 mm (4 

inches) 

100 mm (4 inches) 

 

F. Slump may be increased by the use of the approved high-range water-

reducing admixture (superplasticizer). Tolerances as established by 

ASTM C94. Concrete containing the high-range-water-reducing admixture 

may have a maximum slump of 225 mm (9 inches). The concrete shall 

arrive at the job site at a slump of 50 mm to 75 mm (2 inches to 3 

inches), and 75 mm to 100 mm (3 inches to 4 inches) for lightweight 

concrete. This should be verified, and then the high-range-water-

reducing admixture added to increase the slump to the approved level. 

G. Air-Entrainment: Air-entrainment of normal weight concrete shall 

conform with Table III. Air-entrainment of lightweight structural 

concrete shall conform with Table IV. Determine air content by either 

ASTM C173 or ASTM C231. 

TABLE III - TOTAL AIR CONTENT 

FOR VARIOUS SIZES OF COARSE AGGREGATES (NORMAL CONCRETE) 

Nominal Maximum Size of 

Total Air Content  

Coarse Aggregate, mm (Inches) 

Percentage by Volume  

10 mm (3/8 in).6 to 10  13 mm (1/2 in).5 to 9  

20 mm (3/4 in).4 to 8  25 mm (1 in).3-1/2 to 6-1/2  

40 mm (1 1/2 in).3 to 6  
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TABLE IV 

AIR CONTENT OF LIGHTWEIGHT STRUCTURAL CONCRETE 

Nominal Maximum size of 

Total Air Content  

Coarse Aggregate, mm’s (Inches) 

Percentage by Volume 

Greater than 10 mm (3/8 

in) 4 to 8  

10 mm (3/8 in) or less 5 to 9 

 

H. High early strength concrete, made with Type III cement or Type I 

cement plus non-corrosive accelerator, shall have a 7-day compressive 

strength equal to specified minimum 28-day compressive strength for 

concrete type specified made with standard Portland cement. 

I. Lightweight structural concrete shall not weigh more than air-dry unit 

weight shown. Air-dry unit weight determined on 150 mm by 300 mm (6 

inch by 12 inch) test cylinders after seven days standard moist curing 

followed by 21 days drying at 23 degrees C ± 1.7 degrees C (73.4 ± 3 

degrees Fahrenheit), and 50 (plus or minus 7) percent relative 

humidity. Use wet unit weight of fresh concrete as basis of control in 

field. 

J. Concrete slabs placed at air temperatures below 10 degrees C (50 degrees 

Fahrenheit) use non-corrosive, non-chloride accelerator. Concrete 

required to be air entrained use approved air entraining admixture. 

Pumped concrete, synthetic fiber concrete, architectural concrete, 

concrete required to be watertight, and concrete with a water/cement 

ratio below 0.50 use high-range water-reducing admixture 

(superplasticizer). 

K. Durability: Use air entrainment for exterior exposed concrete subjected 

to freezing and thawing and other concrete shown or specified. For air 

content requirements see Table III or Table IV. 

L. Enforcing Strength Requirements: Test as specified in Section 01 45 29, 

TESTING LABORATORY SERVICES, during the progress of the work. Seven-day 

tests may be used as indicators of 28-day strength. Average of any 

three 28-day consecutive strength tests of laboratory-cured specimens 

representing each type of concrete shall be equal to or greater than 

specified strength. No single test shall be more than 3.5 MPa (500 psi) 

below specified strength. Interpret field test results in accordance 

with ACI 214. Should strengths shown by test specimens fall below 
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required values, COR may require any one or any combination of the 

following corrective actions, at no additional cost to the Government: 

1. Require changes in mix proportions by selecting one of the other 

appropriate trial mixes or changing proportions, including cement 

content, of approved trial mix. 

2. Require additional curing and protection. 

3. If five consecutive tests fall below 95 percent of minimum values 

given in Table I or if test results are so low as to raise a 

question as to the safety of the structure, COR may direct 

Contractor to take cores from portions of the structure.  Use 

results from cores tested by the Contractor retained testing agency 

to analyze structure. 

4. If strength of core drilled specimens falls below 85 percent of 

minimum value given in Table I, COR may order load tests, made by 

Contractor retained testing agency, on portions of building so 

affected. Load tests in accordance with ACI 318 and criteria of 

acceptability of concrete under test as given therein. 

5. Concrete work, judged inadequate by structural analysis, by results 

of load test, or for any reason, shall be reinforced with additional 

construction or replaced, if directed by the COR. 

2.4 BATCHING AND MIXING: 

A. General: Concrete shall be "Ready-Mixed" and comply with ACI 318 and 

ASTM C94, except as specified. Batch mixing at the site is permitted. 

Mixing process and equipment must be approved by COR. With each batch 

of concrete, furnish certified delivery tickets listing information in 

Paragraph 16.1 and 16.2 of ASTM C94. Maximum delivery temperature of 

concrete is 380C (100 degrees Fahrenheit). Minimum delivery temperature 

as follows: 

 

Atmospheric Temperature Minimum Concrete Temperature 

-1. degrees to 4.4 degrees C  

(30 degrees to 40 degrees F) 

15.6 degrees C (60 degrees F.) 

-17 degrees C to -1.1 degrees C           

(0 degrees to 30 degrees F.) 

21 degrees C (70 degrees F.) 
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1. Services of aggregate manufacturer's representative shall be 

furnished during the design of trial mixes and as requested by the 

COR for consultation during batching, mixing, and placing operations 

of lightweight structural concrete. Services will be required until 

field controls indicate that concrete of required quality is being 

furnished. Representative shall be thoroughly familiar with the 

structural lightweight aggregate, adjustment and control of mixes to 

produce concrete of required quality. Representative shall assist 

and advise COR. 

PART 3 – EXECUTION 

3.1 FORMWORK: 

A. General: Design in accordance with ACI 347 is the responsibility of the 

Contractor. The Contractor shall retain a registered Professional 

Engineer to design the formwork, shores, and reshores. 

1. Form boards and plywood forms may be reused for contact surfaces of 

exposed concrete only if thoroughly cleaned, patched, and repaired 

and COR approves their reuse. 

2. Provide forms for concrete footings unless COR determines forms are 

not necessary. 

3. Corrugated fiberboard forms: Place forms on a smooth firm bed, set 

tight, with no buckled cartons to prevent horizontal displacement, 

and in a dry condition when concrete is placed. 

B. Treating and Wetting: Treat or wet contact forms as follows: 

1. Coat plywood and board forms with non-staining form sealer. In hot 

weather, cool forms by wetting with cool water just before concrete 

is placed. 

2. Clean and coat removable metal forms with light form oil before 

reinforcement is placed. In hot weather, cool metal forms by 

thoroughly wetting with water just before placing concrete. 

3. Use sealer on reused plywood forms as specified for new material. 

C. Size and Spacing of Studs: Size and space studs, wales and other 

framing members for wall forms so as not to exceed safe working stress 

of kind of lumber used nor to develop deflection greater than 1/270 of 

free span of member. 

D. Unlined Forms: Use plywood forms to obtain a smooth finish for concrete 

surfaces. Tightly butt edges of sheets to prevent leakage. Back up all 
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vertical joints solidly and nail edges of adjacent sheets to same stud 

with 6d box nails spaced not over 150 mm (6 inches) apart. 

E. Lined Forms: May be used in lieu of unlined plywood forms. Back up form 

lining solidly with square edge board lumber securely nailed to studs 

with all edges in close contact to prevent bulging of lining. No joints 

in lining and backing may coincide. Nail abutted edges of sheets to 

same backing board. Nail lining at not over 200 mm (8 inches) on center 

along edges and with at least one nail to each square foot of surface 

area; nails to be 3d blued shingle or similar nails with thin 

flatheads. 

F. Architectural Liner: Attach liner as recommended by the manufacturer 

with tight joints to prevent leakage. 

G. Wall Form Ties: Locate wall form ties in symmetrically level horizontal 

rows at each line of wales and in plumb vertical tiers. Space ties to 

maintain true, plumb surfaces. Provide one row of ties within 150 mm (6 

inches) above each construction joint. Space through-ties adjacent to 

horizontal and vertical construction joints not over 450 mm (18 inches) 

on center. 

1. Tighten row of ties at bottom of form just before placing concrete 

and, if necessary, during placing of concrete to prevent seepage of 

concrete and to obtain a clean line. Ties to be entirely removed 

shall be loosened 24 hours after concrete is placed and shall be 

pulled from least important face when removed. 

2. Coat surfaces of all metal that is to be removed with paraffin, cup 

grease or a suitable compound to facilitate removal. 

H. Inserts, Sleeves, and Similar Items: Flashing reglets, steel strips, 

masonry ties, anchors, wood blocks, nailing strips, grounds, inserts, 

wire hangers, sleeves, drains, guard angles, forms for floor hinge 

boxes, inserts or bond blocks for elevator guide rails and supports, 

and other items specified as furnished under this and other sections of 

specifications and required to be in their final position at time 

concrete is placed shall be properly located, accurately positioned, 

and built into construction, and maintained securely in place. 

1. Locate inserts or hanger wires for furred and suspended ceilings 

only in bottom of concrete joists, or similar concrete member of 

overhead concrete joist construction.  
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2. Install sleeves, inserts and similar items for mechanical services 

in accordance with drawings prepared specially for mechanical 

services.  Contractor is responsible for accuracy and completeness 

of drawings and shall coordinate requirements for mechanical 

services and equipment. 

3. Do not install sleeves in beams, joists or columns except where 

shown or permitted by COR. Install sleeves in beams, joists, or 

columns that are not shown, but are permitted by the COR, and 

require no structural changes, at no additional cost to the 

Government. 

4. Minimum clear distance of embedded items such as conduit and pipe is 

at least three times diameter of conduit or pipe, except at stub-ups 

and other similar locations. 

5. Provide recesses and blockouts in floor slabs for door closers and 

other hardware as necessary in accordance with manufacturer's 

instructions. 

I. Construction Tolerances: 

1. Set and maintain concrete formwork to assure erection of completed 

work within tolerances specified and to accommodate installation of 

other rough and finish materials. Accomplish remedial work necessary 

for correcting excessive tolerances. Erected work that exceeds 

specified tolerance limits shall be remedied or removed and 

replaced, at no additional cost to the Government. 

2. Permissible surface irregularities for various classes of materials 

are defined as "finishes" in specification sections covering 

individual materials. They are to be distinguished from tolerances 

specified which are applicable to surface irregularities of 

structural elements. 

3.2 PLACING REINFORCEMENT: 

A. General: Details of concrete reinforcement in accordance with ACI 318 

unless otherwise shown. 

B. Placing: Place reinforcement conforming to CRSI DA4, unless otherwise 

shown. 

1. Place reinforcing bars accurately and tie securely at intersections 

and splices with 1.6 mm (16 gauge) black annealed wire. Use epoxy-

coated tie wire with epoxy-coated reinforcing. Secure reinforcing 
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bars against displacement during the placing of concrete by spacers, 

chairs, or other similar supports. Portions of supports, spacers, 

and chairs in contact with formwork shall be made of plastic in 

areas that will be exposed when building is occupied. Type, number, 

and spacing of supports conform to ACI 318. Where concrete slabs are 

placed on ground, use concrete blocks or other non-corrodible 

material of proper height, for support of reinforcement. Use of 

brick or stone supports will not be permitted. 

2. Lap welded wire fabric at least 1 1/2 mesh panels plus end extension 

of wires not less than 300 mm (12 inches) in structural slabs. Lap 

welded wire fabric at least 1/2 mesh panels plus end extension of 

wires not less than 150 mm (6 inches) in slabs on grade. 

3. Splice column steel at no points other than at footings and floor 

levels unless otherwise shown. 

C. Spacing: Minimum clear distances between parallel bars, except in 

columns and multiple layers of bars in beams shall be equal to nominal 

diameter of bars. Minimum clear spacing is 25 mm (1 inch) or 1-1/3 

times maximum size of coarse aggregate. 

D. Splicing: Splices of reinforcement made only as required or shown or 

specified. Accomplish splicing as follows: 

1. Lap splices: Do not use lap splices for bars larger than Number 36 

(Number 11). Minimum lengths of lap as shown. 

2. Welded splices: Splicing by butt-welding of reinforcement permitted 

providing the weld develops in tension at least 125 percent of the 

yield strength (fy) for the bars. Welding conform to the 

requirements of AWS D1.4. Welded reinforcing steel conform to the 

chemical analysis requirements of AWS D1.4. 

a. Submit test reports indicating the chemical analysis to establish 

weldability of reinforcing steel. 

b. Submit a field quality control procedure to insure proper 

inspection, materials and welding procedure for welded splices. 

c. Department of Veterans Affairs retained testing agency shall test 

a minimum of three splices, for compliance, locations selected by 

COR. 

3. Mechanical Splices: Develop in tension and compression at least 125 

percent of the yield strength (fy) of the bars. Stresses of 
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transition splices between two reinforcing bar sizes based on area 

of smaller bar. Provide mechanical splices at locations indicated. 

Use approved exothermic, tapered threaded coupling, or swaged and 

threaded sleeve. Exposed threads and swaging in the field not 

permitted. 

a. Initial qualification: In the presence of COR, make three test 

mechanical splices of each bar size proposed to be spliced. FHCC 

retained testing laboratory will perform load test. 

b. During installation: Furnish, at no additional cost to the 

Government, one companion (sister) splice for every 50 splices 

for load testing. FHCC retained testing laboratory will perform 

the load test. 

E. Bending: Bend bars cold, unless otherwise approved. Do not field bend 

bars partially embedded in concrete, except when approved by COR. 

F. Cleaning: Metal reinforcement, at time concrete is placed, shall be 

free from loose flaky rust, mud, oil, or similar coatings that will 

reduce bond. 

G. Future Bonding: Protect exposed reinforcement bars intended for bonding 

with future work by wrapping with felt and coating felt with a 

bituminous compound unless otherwise shown. 

3.3 VAPOR BARRIER: Not Used 

3.4 SLABS RECEIVING RESILIENT COVERING 

A. Slab shall be allowed to cure for 6 weeks minimum prior to placing 

resilient covering.  After curing, slab shall be tested by the 

Contractor for moisture in accordance with ASTM D4263 or ASTM F1869.  

Moisture content shall be less than 3 pounds per 1000 sf prior to 

placing covering. 

B. In lieu of curing for 6 weeks, Contractor has the option, at his own 

cost, to utilize the Moisture Vapor Emissions & Alkalinity Control 

Sealer as follows: 

1. Sealer is applied on the day of the concrete pour or as soon as 

harsh weather permits, prior to any other chemical treatments for 

concrete slabs either on grade, below grade or above grade receiving 

resilient flooring, such as, sheet vinyl, vinyl composition tile, 

rubber, wood flooring, epoxy coatings and overlays. 
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2. Manufacturer’s representative will be on the site the day of 

concrete pour to install or train its application and document. He 

shall return on every application thereafter to verify that proper 

procedures are followed. 

a. Apply Sealer to concrete slabs as soon as final finishing 

operations are complete and the concrete has hardened 

sufficiently to sustain floor traffic without damage. 

b. Spray apply Sealer at the rate of 20 m2 (200 square feet) per 

gallon. Lightly broom product evenly over the substrate and 

product has completely penetrated the surface. 

c. If within two (2) hours after initial application areas are 

subjected to heavy rainfall and puddling occurs, reapply Sealer 

product to these areas as soon as weather condition permits. 

3.5 CONSTRUCTION JOINTS: 

A. Unless otherwise shown, location of construction joints to limit 

individual placement shall not exceed 24,000 mm (80 feet) in any 

horizontal direction, except slabs on grade which shall have 

construction joints shown. Allow 48 hours to elapse between pouring 

adjacent sections unless this requirement is waived by COR. 

B. Locate construction joints in suspended floors near the quarter-point 

of spans for slabs, beams or girders, unless a beam intersects a girder 

at center, in which case joint in girder shall be offset a distance 

equal to twice width of beam. Provide keys and inclined dowels as 

shown. Provide longitudinal keys as shown. 

C. Place concrete for columns slowly and in one operation between joints. 

Install joints in concrete columns at underside of deepest beam or 

girder framing into column. 

D. Allow 2 hours to elapse after column is cast before concrete of 

supported beam, girder or slab is placed. Place girders, beams, grade 

beams, column capitals, brackets, and haunches at the same time as slab 

unless otherwise shown. 

E. Install polyvinyl chloride or rubber water seals, as shown in 

accordance with manufacturer's instructions, to form continuous 

watertight seal. 
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3.6 EXPANSION JOINTS AND CONTRACTION JOINTS: 

A. Clean expansion joint surfaces before installing premolded filler and 

placing adjacent concrete. 

B. Install polyvinyl chloride or rubber water seals, as shown in 

accordance with manufacturer's instructions, to form continuous 

watertight seal. 

C. Provide contraction (control) joints in floor slabs as indicated on the 

contract drawings.  Joints shall be either formed or saw cut, to the 

indicated depth after the surface has been finished.  Complete saw 

joints within 4 to 12 hours after concrete placement.  Protect joints 

from intrusion of foreign matter. 

3.7 PLACING CONCRETE: 

A. Preparation: 

1. Remove hardened concrete, wood chips, shavings and other debris from 

forms. 

2. Remove hardened concrete and foreign materials from interior 

surfaces of mixing and conveying equipment. 

3. Have forms and reinforcement inspected and approved by COR before 

depositing concrete. 

4. Provide runways for wheeling equipment to convey concrete to point 

of deposit. Keep equipment on runways which are not supported by or 

bear on reinforcement. Provide similar runways for protection of 

vapor barrier on coarse fill. 

B. Bonding: Before depositing new concrete on or against concrete which 

has been set, thoroughly roughen and clean existing surfaces of 

laitance, foreign matter, and loose particles. 

1. Preparing surface for applied topping: 

a. Remove laitance, mortar, oil, grease, paint, or other foreign 

material by sand blasting. Clean with vacuum type equipment to 

remove sand and other loose material. 

b. Broom clean and keep base slab wet for at least four hours before 

topping is applied. 

c. Use a thin coat of one part Portland cement, 1.5 parts fine sand, 

bonding admixture; and water at a 50: 50 ratio and mix to achieve 

the consistency of thick paint. Apply to a damp base slab by 
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scrubbing with a stiff fiber brush. New concrete shall be placed 

while the bonding grout is still tacky. 

C. Conveying Concrete: Convey concrete from mixer to final place of 

deposit by a method which will prevent segregation. Method of conveying 

concrete is subject to approval of COR. 

D. Placing: For special requirements see Paragraphs, HOT WEATHER and COLD  

hours. 

2. Deposit concrete in forms as near as practicable in its final 

position. Prevent splashing of forms or reinforcement with concrete 

in advance of placing concrete. 

3. Do not drop concrete freely more than 3000 mm (10 feet) for concrete 

containing the high-range water-reducing admixture (superplasticizer) 

WEATHER. 

1. Do not place concrete when weather conditions prevent proper 

placement and consolidation, or when concrete has attained its 

initial set, or has contained its water or cement content more than 

1 1/2 or 1500 mm (5 feet) for conventional concrete. Where greater 

drops are required, use a tremie or flexible spout (canvas elephant 

trunk), attached to a suitable hopper. 

2. Discharge contents of tremies or flexible spouts in horizontal 

layers not exceeding 500 mm (20 inches) in thickness, and space 

tremies such as to provide a minimum of lateral movement of 

concrete. 

3. Continuously place concrete until an entire unit between 

construction joints is placed. Rate and method of placing concrete 

shall be such that no concrete between construction joints will be 

deposited upon or against partly set concrete, after its initial set 

has taken place, or after 45 minutes of elapsed time during concrete 

placement. 

4. On bottom of members with severe congestion of reinforcement, 

deposit 25 mm (1 inch) layer of flowing concrete containing the 

specified high-range water-reducing admixture (superplasticizer). 

Successive concrete lifts may be a continuation of this concrete or 

concrete with a conventional slump. 

5. Concrete on metal deck: 
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a. Concrete on metal deck shall be minimum thickness shown. Allow 

for deflection of steel beams and metal deck under the weight of 

wet concrete in calculating concrete quantities for slab. 

1) The Contractor shall become familiar with deflection 

characteristics of structural frame to include proper amount 

of additional concrete due to beam/deck deflection. 

E. Consolidation: Conform to ACI 309. Immediately after depositing, spade 

concrete next to forms, work around reinforcement and into angles of 

forms, tamp lightly by hand, and compact with mechanical vibrator 

applied directly into concrete at approximately 450 mm (18 inch) 

intervals. Mechanical vibrator shall be power driven, hand operated 

type with minimum frequency of 5000 cycles per minute having an 

intensity sufficient to cause flow or settlement of concrete into 

place. Vibrate concrete to produce thorough compaction, complete 

embedment of reinforcement and concrete of uniform and maximum density 

without segregation of mix. Do not transport concrete in forms by 

vibration. 

1. Use of form vibration shall be approved only when concrete sections 

are too thin or too inaccessible for use of internal vibration. 

2. Carry on vibration continuously with placing of concrete. Do not 

insert vibrator into concrete that has begun to set. 

3.8 HOT WEATHER: 

 Follow the recommendations of ACI 305 or as specified to prevent 

problems in the manufacturing, placing, and curing of concrete that can 

adversely affect the properties and serviceability of the hardened 

concrete. Methods proposed for cooling materials and arrangements for 

protecting concrete shall be made in advance of concrete placement and 

approved by COR. 

3.9 COLD WEATHER: 

 Follow the recommendations of ACI 306 or as specified to prevent 

freezing of concrete and to permit concrete to gain strength properly. 

Use only the specified non-corrosive, non-chloride accelerator. Do not 

use calcium chloride, thiocyantes or admixtures containing more than 

0.05 percent chloride ions. Methods proposed for heating materials and 

arrangements for protecting concrete shall be made in advance of 

concrete placement and approved by COR. 
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3.10 PROTECTION AND CURING: 

A. Conform to ACI 308: Initial curing shall immediately follow the 

finishing operation. Protect exposed surfaces of concrete from 

premature drying, wash by rain and running water, wind, mechanical 

injury, and excessively hot or cold temperatures. Keep concrete not 

covered with membrane or other curing material continuously wet for at 

least 7 days after placing, except wet curing period for high-early-

strength concrete shall be not less than 3 days. Keep wood forms 

continuously wet to prevent moisture loss until forms are removed. Cure 

exposed concrete surfaces as described below. Other curing methods may 

be used if approved by COR. 

1. Liquid curing and sealing compounds: Apply by power-driven spray or 

roller in accordance with the manufacturer’s instructions. Apply 

immediately after finishing. Maximum coverage 10m2/L (400 square feet 

per gallon) on steel troweled surfaces and 7.5m2/L  (300 square feet 

per gallon) on floated or broomed surfaces for the curing/sealing 

compound. 

2. Plastic sheets: Apply as soon as concrete has hardened sufficiently 

to prevent surface damage. Utilize widest practical width sheet and 

overlap adjacent sheets 50 mm (2 inches). Tightly seal joints with 

tape. 

3. Paper: Utilize widest practical width paper and overlap adjacent 

sheets 50 mm (2 inches). Tightly seal joints with sand, wood planks, 

pressure-sensitive tape, mastic or glue. 

3.11 REMOVAL OF FORMS: 

A. Remove in a manner to assure complete safety of structure after the 

following conditions have been met. 

1. Where structure as a whole is supported on shores, forms for beams 

and girder sides, columns, and similar vertical structural members 

may be removed after 24 hours, provided concrete has hardened 

sufficiently to prevent surface damage and curing is continued 

without any lapse in time as specified for exposed surfaces. 

2. Take particular care in removing forms of architectural exposed 

concrete to insure surfaces are not marred or gouged, and that 

corners and arises are true, sharp and unbroken. 
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B. Control Test: Use to determine if the concrete has attained sufficient 

strength and curing to permit removal of supporting forms. Cylinders 

required for control tests taken in accordance with ASTM C172, molded 

in accordance with ASTM C31, and tested in accordance with ASTM C39. 

Control cylinders cured and protected in the same manner as the 

structure they represent. Supporting forms or shoring not removed until 

strength of control test cylinders have attained at least 70 percent of 

minimum 28-day compressive strength specified. Exercise care to assure 

that newly unsupported portions of structure are not subjected to heavy 

construction or material loading. 

C. Reshoring: Reshoring is required if superimposed load plus dead load of 

the floor exceeds the capacity of the floor at the time of loading. In 

addition, for flat slab/plate, reshoring is required immediately after 

stripping operations are complete and not later than the end of the 

same day. Reshoring accomplished in accordance with ACI 347 at no 

additional cost to the Government. 

3.12 CONCRETE SURFACE PREPARATION: 

A. Metal Removal: Unnecessary metal items cut back flush with face of 

concrete members. 

B. Patching: Maintain curing and start patching as soon as forms are 

removed. Do not apply curing compounds to concrete surfaces requiring 

patching until patching is completed. Use cement mortar for patching of 

same composition as that used in concrete. Use white or gray Portland 

cement as necessary to obtain finish color matching surrounding 

concrete. Thoroughly clean areas to be patched. Cut out honeycombed or 

otherwise defective areas to solid concrete to a depth of not less than 

25 mm (1 inch). Cut edge perpendicular to surface of concrete. Saturate 

with water area to be patched, and at least 150 mm (6 inches) 

surrounding before placing patching mortar. Give area to be patched a 

brush coat of cement grout followed immediately by patching mortar. 

Cement grout composed of one part Portland cement, 1.5 parts fine sand, 

bonding admixture, and water at a 50:50 ratio, mix to achieve 

consistency of thick paint. Mix patching mortar approximately 1 hour 

before placing and remix occasionally during this period without 

addition of water. Compact mortar into place and screed slightly higher 

than surrounding surface. After initial shrinkage has occurred, finish 
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to match color and texture of adjoining surfaces.  Cure patches as 

specified for other concrete. Fill form tie holes which extend entirely 

through walls from unexposed face by means of a pressure gun or other 

suitable device to force mortar through wall. Wipe excess mortar off 

exposed face with a cloth. 

C. Upon removal of forms, clean vertical concrete surface that is to 

receive bonded applied cementitious application with wire brushes or by 

sand blasting to remove unset material, laitance, and loose particles 

to expose aggregates to provide a clean, firm, granular surface for 

bond of applied finish. 

3.13 CONCRETE FINISHES: 

A. Vertical and Overhead Surface Finishes: 

1. Unfinished areas: Vertical and overhead concrete surfaces exposed in 

pipe basements, elevator and dumbwaiter shafts, pipe spaces, pipe 

trenches, above suspended ceilings, manholes, and other unfinished 

areas will not require additional finishing. 

2. Interior and exterior exposed areas to be painted: Remove fins, 

burrs and similar projections on surfaces flush, and smooth by 

mechanical means approved by COR, and by rubbing lightly with a fine 

abrasive stone or hone. Use ample water during rubbing without 

working up a lather of mortar or changing texture of concrete. 

3. Interior and exterior exposed areas finished: Give a grout finish of 

uniform color and smooth finish treated as follows: 

a. After concrete has hardened and laitance, fins and burrs removed, 

scrub concrete with wire brushes. Clean stained concrete surfaces 

by use of a hone stone. 

b. Apply grout composed of one part of Portland cement, one part 

fine sand, smaller than a 600 µm (No. 30) sieve. Work grout into 

surface of concrete with cork floats or fiber brushes until all 

pits, and honeycombs are filled. 

c. After grout has hardened slightly, but while still plastic, 

scrape grout off with a sponge rubber float and, about 1 hour 

later, rub concrete vigorously with burlap to remove any excess 

grout remaining on surfaces. 

d. In hot, dry weather use a fog spray to keep grout wet during 

setting period. Complete finish of area in same day. Make limits 
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of finished areas at natural breaks in wall surface. Leave no 

grout on concrete surface overnight. 

4. Textured: Finish as specified. Maximum quantity of patched area 0.2 

m2 (2 square feet) in each 93 m2 (1000 square feet) of textured 

surface. 

B. Slab Finishes: 

1. Monitoring and Adjustment: Provide continuous cycle of placement, 

measurement, evaluation and adjustment of procedures to produce 

slabs within specified tolerances. Monitor elevations of structural 

steel in key locations before and after concrete placement to 

establish typical deflection patterns for the structural steel. 

Determine elevations of cast-in-place slab soffits prior to removal 

of shores. Provide information to COR and floor consultant for 

evaluation and recommendations for subsequent placements. 

2. Set perimeter forms to serve as screed using either optical or laser 

instruments. For slabs on grade, wet screeds may be used to 

establish initial grade during strike-off, unless COR determines 

that the method is proving insufficient to meet required finish 

tolerances and directs use of rigid screed guides. Where wet screeds 

are allowed, they shall be placed using grade stakes set by optical 

or laser instruments. Use rigid screed guides, as opposed to wet 

screeds, to control strike-off elevation for all types of elevated 

(non slab-on-grade) slabs. Divide bays into halves or thirds by hard 

screeds. Adjust as necessary where monitoring of previous placements 

indicates unshored structural steel deflections to other than a 

level profile. 

3. Place slabs monolithically. Once slab placement commences, complete 

finishing operations within same day. Slope finished slab to floor 

drains where they occur, whether shown or not. 

4. Use straightedges specifically made for screeding, such as hollow 

magnesium straightedges or power strike-offs. Do not use pieces of 

dimensioned lumber. Strike off and screed slab to a true surface at 

required elevations. Use optical or laser instruments to check 

concrete finished surface grade after strike-off. Repeat strike-off 

as necessary. Complete screeding before any excess moisture or 
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bleeding water is present on surface. Do not sprinkle dry cement on 

the surface. 

5. Immediately following screeding, and before any bleed water appears, 

use a 3000 mm (10 foot) wide highway straightedge in a cutting and 

filling operation to achieve surface flatness. Do not use bull 

floats or darbys, except that darbying may be allowed for narrow 

slabs and restricted spaces. 

6. Wait until water sheen disappears and surface stiffens before 

proceeding further. Do not perform subsequent operations until 

concrete will sustain foot pressure with maximum of 6 mm (1/4 inch) 

indentation. 

7. Scratch Finish: Finish base slab to receive a bonded applied 

cementitious application as indicated above, except that bull floats 

and darbys may be used. Thoroughly coarse wire broom within two 

hours after placing to roughen slab surface to insure a permanent 

bond between base slab and applied materials. 

8. Float Finish: Slabs to receive unbonded toppings, steel trowel 

finish, fill, mortar setting beds, or a built-up roof, and ramps, 

stair treads, platforms (interior and exterior), and equipment pads 

shall be floated to a smooth, dense uniform, sandy textured finish. 

During floating, while surface is still soft, check surface for 

flatness using a 3000 mm (10 foot) highway straightedge. Correct 

high spots by cutting down and correct low spots by filling in with 

material of same composition as floor finish. Remove any surface 

projections and re-float to a uniform texture. 

9. Steel Trowel Finish: Concrete surfaces to receive resilient floor 

covering or carpet, monolithic floor slabs to be exposed to view in 

finished work, future floor roof slabs, applied toppings, and other 

interior surfaces for which no other finish is indicated. Steel 

trowel immediately following floating. During final troweling, tilt 

steel trowel at a slight angle and exert heavy pressure to compact 

cement paste and form a dense, smooth surface. Finished surface 

shall be smooth, free of trowel marks, and uniform in texture and 

appearance. 

10. Broom Finish: Finish exterior slabs, ramps, and stair treads with a 

bristle brush moistened with clear water after surfaces have been 
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floated. Brush in a direction transverse to main traffic. Match 

texture approved by COR from sample panel. 

11. Finished slab flatness (FF) and levelness (FL) values comply with 

the following minimum requirements: 

a. Areas covered with carpeting, or not specified otherwise in b. 

below: 

1) Slab on Grade: 

a) Specified overall value   FF 25/FL 20 

b) Minimum local value   FF 17/FL 15 

2) Level suspended slabs (shored until after testing) and topping 

slabs: 

a) Specified overall value   FF 25/FL 20 

b) Minimum local value   FF 17/FL 15 

3) Unshored suspended slabs: 

a) Specified overall value   FF 25 

b) Minimum local value   FF 17 

4) Level tolerance such that 80 percent of all points fall within 

a 20 mm (3/4 inch) envelope +10 mm, -10 mm (+3/8 inch, -3/8 

inch) from the design elevation. 

b. Areas that will be exposed, receive thin-set tile or resilient 

flooring, or roof areas designed as future floors: 

1) Slab on grade: 

a) Specified overall value   FF 36/FL 20 

b) Minimum local value   FF 24/FL 15 

2) Level suspended slabs (shored until after testing) and topping 

slabs 

a) Specified overall value   FF 30/FL 20 

b) Minimum local value   FF 24/FL 15 

3) Unshored suspended slabs: 

a) Specified overall value   FF 30 

b) Minimum local value   FF 24 

4) Level tolerance such that 80 percent of all points fall within 

a 20 mm (3/4 inch) envelope +10 mm, -10 mm (+3/8 inch, -3/8 

inch) from the design elevation. 
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c. "Specified overall value" is based on the composite of all 

measured values in a placement derived in accordance with ASTM 

E1155. 

d. "Minimum local value" (MLV) describes the flatness or levelness 

below which repair or replacement is required. MLV is based on 

the results of an individual placement and applies to a minimum 

local area. Minimum local area boundaries may not cross a 

construction joint or expansion joint. A minimum local area will 

be bounded by construction and/or control joints, or by column 

lines and/or half-column lines, whichever is smaller. 

12. Measurements 

a. FHCC retained testing laboratory will take measurements as 

directed by COR, to verify compliance with FF, FL, and other 

finish requirements. Measurements will occur within 72 hours 

after completion of concrete placement (weekends and holidays 

excluded). Make measurements before shores or forms are removed 

to insure the "as-built" levelness is accurately assessed. 

Profile data for above characteristics may be collected using a 

laser level or any Type II apparatus (ASTM E1155, "profileograph" 

or "dipstick"). Contractor's surveyor shall establish reference 

elevations to be used by Department of Veterans Affairs retained 

testing laboratory. 

b. Contractor not experienced in using FF and FL criteria is 

encouraged to retain the services of a floor consultant to assist 

with recommendations concerning adjustments to slab thicknesses, 

finishing techniques, and procedures on measurements of the 

finish as it progresses in order to achieve the specific flatness 

and levelness numbers. 

13. Acceptance/ Rejection: 

a. If individual slab section measures less than either of specified 

minimum local FF/FL numbers, that section shall be rejected and 

remedial measures shall be required. Sectional boundaries may be 

set at construction and contraction (control) joints, and not 

smaller than one-half bay. 

b. If composite value of entire slab installation, combination of 

all local results, measures less than either of specified overall 
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FF/FL numbers, then whole slab shall be rejected and remedial 

measures shall be required. 

14. Remedial Measures for Rejected Slabs: Correct rejected slab areas by 

grinding, planing, surface repair with underlayment compound or 

repair topping, retopping, or removal and replacement of entire 

rejected slab areas, as directed by COR, until a slab finish 

constructed within specified tolerances is accepted. 

3.14 SURFACE TREATMENTS: 

A. Use on exposed concrete floors and concrete floors to receive 

carpeting, except those specified to receive non-slip finish. 

B. Liquid Densifier/Sealer: Apply in accordance with manufacturer's 

directions just prior to completion of construction. 

C. Non-Slip Finish: Except where safety nosing and tread coverings are 

shown, apply non-slip abrasive aggregate to treads and platforms of 

concrete steps and stairs, and to surfaces of exterior concrete ramps 

and platforms. Broadcast aggregate uniformly over concrete surface at 

rate of application of 8% per 1/10th m2 (7.5 percent per square foot) of 

area. Trowel concrete surface to smooth dense finish. After curing, rub 

treated surface with abrasive brick and water to slightly expose 

abrasive aggregate. 

3.15 APPLIED TOPPING: 

A. Separate concrete topping on floor base slab of thickness and strength 

shown. Topping mix shall have a maximum slump of 200 mm (8 inches) for 

concrete containing a high-range water-reducing admixture 

(superplasticizer) and 100 mm (4 inches) for conventional mix. Neatly 

bevel or slope at door openings and at slabs adjoining spaces not 

receiving an applied finish. 

B. Placing: Place continuously until entire section is complete, struck 

off with straightedge, leveled with a highway straightedge or highway 

bull float, floated and troweled by machine to a hard dense finish. 

Slope to floor drains as required. Do not start floating until free 

water has disappeared and no water sheen is visible. Allow drying of 

surface moisture naturally. Do not hasten by "dusting" with cement or 

sand. 
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3.16 RESURFACING FLOORS: 

 Remove existing flooring areas to receive resurfacing to expose 

existing structural slab and extend not less than 25 mm (1 inch) below 

new finished floor level. Prepare exposed structural slab surface by 

roughening, broom cleaning, and dampening. Apply specified bonding 

grout. Place topping while the bonding grout is still tacky. 

3.17 RETAINING WALLS: 

A. Use air-entrained concrete. 

B. Expansion and contraction joints, waterstops, weep holes, reinforcement 

and railing sleeves installed and constructed as shown. 

C. Exposed surfaces finished to match adjacent concrete surfaces, new or 

existing. 

D. Place porous backfill as shown. 

3.18 PRECAST CONCRETE ITEMS: 

 Precast concrete items, not specified elsewhere. Cast using 25 MPa 

(3000 psi) air-entrained concrete to shapes and dimensions shown. 

Finish to match corresponding adjacent concrete surfaces. Reinforce 

with steel for safe handling and erection. 

- - - E N D - - -
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SECTION 07 92 00 

JOINT SEALANTS 

 

PART 1 - GENERAL 

1.1 DESCRIPTION: 

 Section covers all sealant and caulking materials and their 

application, wherever required for complete installation of building 

materials or systems. 

1.2 RELATED WORK: 

A. Not Used 

B. Not Used 

C. Not Used 

D. Not Used 

E. Not Used 

F. Not Used 

G. Not Used 

1.3 QUALITY CONTROL: 

A. Installer Qualifications: An experienced installer who has specialized 

in installing joint sealants similar in material, design, and extent to 

those indicated for this Project and whose work has resulted in joint-

sealant installations with a record of successful in-service 

performance. 

B. Source Limitations: Obtain each type of joint sealant through one 

source from a single manufacturer. 

C. Product Testing: Obtain test results from a qualified testing agency 

based on testing current sealant formulations within a 12-month period. 

1. Testing Agency Qualifications: An independent testing agency 

qualified according to ASTM C1021. 

2. Test elastomeric joint sealants for compliance with requirements 

specified by reference to ASTM C920, and where applicable, to other 

standard test methods. 

3. Test elastomeric joint sealants according to SWRI’s Sealant 

Validation Program for compliance with requirements specified by 

reference to ASTM C920 for adhesion and cohesion under cyclic 

movement, adhesion-in peel, and indentation hardness.  
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4. Test other joint sealants for compliance with requirements indicated 

by referencing standard specifications and test methods. 

D. Preconstruction Field-Adhesion Testing: Before installing elastomeric 

sealants, field test their adhesion to joint substrates in accordance 

with sealant manufacturer’s recommendations:  

1. Locate test joints where indicated or, if not indicated, as directed 

by Contracting Officer.  

2. Conduct field tests for each application indicated below: 

a. Each type of elastomeric sealant and joint substrate indicated. 

b. Each type of non-elastomeric sealant and joint substrate 

indicated. 

3. Notify COR seven days in advance of dates and times when test joints 

will be erected.  

4. Arrange for tests to take place with joint sealant manufacturer’s 

technical representative present.  

E. VOC: Acrylic latex and Silicon sealants shall have less than 50g/l VOC 

content. 

F. Mockups: Before installing joint sealants, apply elastomeric sealants 

as follows to verify selections made under sample Submittals and to 

demonstrate aesthetic effects and qualities of materials and execution:  

1. Joints in mockups of assemblies specified in other Sections that are 

indicated to receive elastomeric joint sealants, which are specified 

by reference to this section.  

1.4 SUBMITTALS: 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Manufacturer's installation instructions for each product used. 

C. Cured samples of exposed sealants for each color where required to 

match adjacent material. 

D. Manufacturer's Literature and Data:  

1. Caulking compound  

2. Primers  

3. Sealing compound, each type, including compatibility when different 

sealants are in contact with each other. 

1.5 PROJECT CONDITIONS: 

A. Environmental Limitations:  
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1. Do not proceed with installation of joint sealants under following 

conditions: 

a. When ambient and substrate temperature conditions are outside 

limits permitted by joint sealant manufacturer or are below 4.4 °C 

(40 °F). 

b. When joint substrates are wet. 

B. Joint-Width Conditions: 

1. Do not proceed with installation of joint sealants where joint 

widths are less than those allowed by joint sealant manufacturer for 

applications indicated. 

C. Joint-Substrate Conditions: 

1. Do not proceed with installation of joint sealants until 

contaminants capable of interfering with adhesion are removed from 

joint substrates. 

1.6 DELIVERY, HANDLING, AND STORAGE: 

A. Deliver materials in manufacturers' original unopened containers, with 

brand names, date of manufacture, shelf life, and material designation 

clearly marked thereon. 

B. Carefully handle and store to prevent inclusion of foreign materials. 

C. Do not subject to sustained temperatures exceeding 32° C (90° F) or less 

than 5° C (40° F). 

1.7 DEFINITIONS: 

A. Definitions of terms in accordance with ASTM C717 and as specified. 

B. Back-up Rod: A type of sealant backing. 

C. Bond Breakers: A type of sealant backing. 

D. Filler: A sealant backing used behind a back-up rod. 

1.8 WARRANTY: 

A. Warranty exterior sealing against leaks, adhesion, and cohesive 

failure, and subject to terms of "Warranty of Construction", FAR clause 

52.246-21, except that warranty period shall be extended to two years. 
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B. General Warranty: Special warranty specified in this Article shall not 

deprive Government of other rights Government may have under other 

provisions of Contract Documents and shall be in addition to, and run 

concurrent with, other warranties made by Contractor under requirements 

of Contract Documents. 

1.9 APPLICABLE PUBLICATIONS: 

A. Publications listed below form a part of this specification to extent 

referenced. Publications are referenced in text by basic designation 

only. 

B. American Society for Testing and Materials (ASTM): 

C509-06.................Elastomeric Cellular Preformed Gasket and 

Sealing Material. 

C612-10.................Mineral Fiber Block and Board Thermal 

Insulation.  

C717-10.................Standard Terminology of Building Seals and 

Sealants. 

C834-10.................Latex Sealants. 

C919-08.................Use of Sealants in Acoustical Applications. 

C920-10.................Elastomeric Joint Sealants. 

C1021-08................Laboratories Engaged in Testing of Building 

Sealants. 

C1193-09................Standard Guide for Use of Joint Sealants. 

C1330-02 (R2007)........Cylindrical Sealant Backing for Use with Cold 

Liquid Applied Sealants. 

D1056-07................Specification for Flexible Cellular Materials—

Sponge or Expanded Rubber. 

E84-09..................Surface Burning Characteristics of Building 

Materials. 

C. Sealant, Waterproofing and Restoration Institute (SWRI).  

 The Professionals’ Guide 

PART 2 - PRODUCTS  

2.1 SEALANTS: 

A. S-1:  

1. ASTM C920, polyurethane or polysulfide.  

2. Type M.  

3. Class 25.  
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4. Grade NS.  

5. Shore A hardness of 20-40  

B. S-2:  

1. ASTM C920, polyurethane or polysulfide.  

2. Type M.  

3. Class 25.  

4. Grade P.  

5. Shore A hardness of 25-40.  

C. S-3:  

1. ASTM C920, polyurethane or polysulfide.  

2. Type S.  

3. Class 25, joint movement range of plus or minus 50 percent.  

4. Grade NS.  

5. Shore A hardness of 15-25.  

6. Minimum elongation of 700 percent. 

D. S-4:  

1. ASTM C920 polyurethane or polysulfide.  

2. Type S.  

3. Class 25.  

4. Grade NS.  

5. Shore A hardness of 25-40. 

E. S-5:  

1. ASTM C920, polyurethane or polysulfide.  

2. Type S.  

3. Class 25.  

4. Grade P.  

5. Shore hardness of 15-45. 

F. S-6:  

1. ASTM C920, silicone, neutral cure.  

2. Type S.  

3. Class: Joint movement range of plus 100 percent to minus 50 percent.  

4. Grade NS.  

5. Shore A hardness of 15-20.  

6. Minimum elongation of 1200 percent. 

G. S-7:  

1. ASTM C920, silicone, neutral cure.  
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2. Type S.  

3. Class 25.  

4. Grade NS.  

5. Shore A hardness of 25-30. 

6. Structural glazing application. 

H. S-8:  

1. ASTM C920, silicone, acetoxy cure.  

2. Type S.  

3. Class 25.  

4. Grade NS.  

5. Shore A hardness of 25-30. 

6. Structural glazing application. 

I. S-9:  

1. ASTM C920 silicone.  

2. Type S.  

3. Class 25.  

4. Grade NS.  

5. Shore A hardness of 25-30.  

6. Non-yellowing, mildew resistant. 

J. S-10: 

1. ASTMC C920, coal tar extended fuel resistance polyurethane.  

2. Type M/S.  

3. Class 25.  

4. Grade P/NS.  

5. Shore A hardness of 15-20. 

K. S-11: 

1. ASTM C920 polyurethane.  

2. Type M/S.  

3. Class 25.  

4. Grade P/NS.  

5. Shore A hardness of 35 to 50. 

L. S-12: 

1. ASTM C920, polyurethane.  

2. Type M/S.  

3. Class 25, joint movement range of plus or minus 50 percent.  

4. Grade P/NS.  
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5. Shore A hardness of 25 to 50. 

2.2 CAULKING COMPOUND: 

A. C-1: ASTM C834, acrylic latex. 

B. C-2: One component acoustical caulking, non-drying, non-hardening, 

synthetic rubber. 

2.3 COLOR: 

A. Color of sealants shall match terrazzo tile, unless specified 

otherwise. 

2.4 JOINT SEALANT BACKING: 

A. General: Provide sealant backings of material and type that are non-

staining; are compatible with joint substrates, sealants, primers, and 

other joint fillers; and are approved for applications indicated by 

sealant manufacturer based on field experience and laboratory testing. 

B. Cylindrical Sealant Backings: ASTM C1330, of type indicated below and 

of size and density to control sealant depth and otherwise contribute 

to producing optimum sealant performance: 

1. Type C: Closed-cell material with a surface skin. 

C. Elastomeric Tubing Sealant Backings: Neoprene, butyl, EPDM, or silicone 

tubing complying with ASTM D1056, nonabsorbent to water and gas, and 

capable of remaining resilient at temperatures down to minus 32° C 

(minus 26° F). Provide products with low compression set and of size and 

shape to provide a secondary seal, to control sealant depth, and 

otherwise contribute to optimum sealant performance. 

D. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended 

by sealant manufacturer for preventing sealant from adhering to rigid, 

inflexible joint-filler materials or joint surfaces at back of joint 

where such adhesion would result in sealant failure. Provide self-

adhesive tape where applicable. 

2.5 FILLER: 

A. Mineral fiber board: ASTM C612, Class 1. 

B. Thickness same as joint width. 

C. Depth to fill void completely behind back-up rod.  

2.6 PRIMER: 

A. As recommended by manufacturer of caulking or sealant material.  

B. Stain free type. 
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2.7 CLEANERS-NON POUROUS SURFACES: 

 Chemical cleaners acceptable to manufacturer of sealants and sealant 

backing material, free of oily residues and other substances capable of 

staining or harming joint substrates and adjacent non-porous surfaces 

and formulated to promote adhesion of sealant and substrates. 

PART 3 - EXECUTION 

3.1 INSPECTION: 

A. Inspect substrate surface for bond breaker contamination and unsound 

materials at adherent faces of sealant. 

B. Coordinate for repair and resolution of unsound substrate materials.  

C. Inspect for uniform joint widths and that dimensions are within 

tolerance established by sealant manufacturer. 

3.2 PREPARATIONS: 

A. Prepare joints in accordance with manufacturer's instructions and SWRI. 

B. Clean surfaces of joint to receive caulking or sealants leaving joint 

dry to the touch, free from frost, moisture, grease, oil, wax, lacquer 

paint, or other foreign matter that would tend to destroy or impair 

adhesion. 

1. Clean porous joint substrate surfaces by brushing, grinding, blast 

cleaning, mechanical abrading, or a combination of these methods to 

produce a clean, sound substrate capable of developing optimum bond 

with joint sealants.  

2. Remove loose particles remaining from above cleaning operations by 

vacuuming or blowing out joints with oil-free compressed air. Porous 

joint surfaces include the following: 

a. Concrete. 

b. Masonry. 

c. Unglazed surfaces of ceramic tile. 

3. Remove laitance and form-release agents from concrete. 

4. Clean nonporous surfaces with chemical cleaners or other means that 

do not stain, harm substrates, or leave residues capable of 

interfering with adhesion of joint sealants. 

a. Metal. 

b. Glass. 

c. Porcelain enamel. 

d. Glazed surfaces of ceramic tile. 



CAPTAIN JAMES A. LOVELL FEDERAL HEALTH CARE CENTER 

NORTH CHICAGO, IL 

REPLACE SURGICAL FLOORING 

VA PROJECT #556-13-106 

 

07 92 00 - 9 

C. Do not cut or damage joint edges. 

D. Apply masking tape to face of surfaces adjacent to joints before 

applying primers, caulking, or sealing compounds. 

1. Do not leave gaps between ends of sealant backings. 

2. Do not stretch, twist, puncture, or tear sealant backings. 

3. Remove absorbent sealant backings that have become wet before 

sealant application and replace them with dry materials. 

E. Apply primer to sides of joints wherever required by compound 

manufacturer's printed instructions.  

1. Apply primer prior to installation of back-up rod or bond breaker 

tape.  

2. Use brush or other approved means that will reach all parts of 

joints. 

F. Take all necessary steps to prevent three sided adhesion of sealants. 

3.3 BACKING INSTALLATION: 

A. Install back-up material, to form joints enclosed on three sides as 

required for specified depth of sealant. 

B. Where deep joints occur, install filler to fill space behind the back-

up rod and position the rod at proper depth. 

C. Cut fillers installed by others to proper depth for installation of 

back-up rod and sealants. 

D. Install back-up rod, without puncturing the material, to a uniform 

depth, within plus or minus 3 mm (1/8 inch) for sealant depths 

specified. 

E. Where space for back-up rod does not exist, install bond breaker tape 

strip at bottom (or back) of joint so sealant bonds only to two 

opposing surfaces. 

F. Take all necessary steps to prevent three sided adhesion of sealants. 

3.4 SEALANT DEPTHS AND GEOMETRY: 

A. At widths up to 6 mm (1/4 inch), sealant depth equal to width. 

B. At widths over 6 mm (1/4 inch), sealant depth 1/2 of width up to 13 mm 

(1/2 inch) maximum depth at center of joint with sealant thickness at 

center of joint approximately 1/2 of depth at adhesion surface. 

3.5 INSTALLATION: 

A. General:  

1. Apply sealants and caulking only when ambient temperature is between  
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5° C and 38° C (40° and 100° F).  

2. Do not use polysulfide base sealants where sealant may be exposed to 

fumes from bituminous materials, or where water vapor in continuous 

contact with cementitious materials may be present.  

3. Do not use sealant type listed by manufacture as not suitable for 

use in locations specified.  

4. Apply caulking and sealing compound in accordance with 

manufacturer's printed instructions.  

5. Avoid dropping or smearing compound on adjacent surfaces.  

6. Fill joints solidly with compound and finish compound smooth.  

7. Tool joints to concave surface unless shown or specified otherwise.  

8. Finish paving or floor joints flush unless joint is otherwise 

detailed.  

9. Apply compounds with nozzle size to fit joint width.  

10. Test sealants for compatibility with each other and substrate. Use 

only compatible sealant.  

B. For application of sealants, follow requirements of ASTM C1193 unless 

specified otherwise.  

C. Where gypsum board partitions are of sound rated, fire rated, or smoke 

barrier construction, follow requirements of ASTM C919 only to seal all 

cut-outs and intersections with the adjoining construction unless 

specified otherwise.  

1. Apply a 6 mm (1/4 inch) minimum bead of sealant each side of runners 

(tracks), including those used at partition intersections with 

dissimilar wall construction. 

2. Coordinate with application of gypsum board to install sealant 

immediately prior to application of gypsum board. 

3. Partition intersections: Seal edges of face layer of gypsum board 

abutting intersecting partitions, before taping and finishing or 

application of veneer plaster-joint reinforcing.  

4. Openings: Apply a 6 mm (1/4 inch) bead of sealant around all cut-

outs to seal openings of electrical boxes, ducts, pipes and similar 

penetrations. To seal electrical boxes, seal sides and backs.  

5. Control Joints: Before control joints are installed, apply sealant 

in back of control joint to reduce flanking path for sound through 

control joint. 
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3.6 FIELD QUALITY CONTROL: 

 

A. Field-Adhesion Testing: Field-test joint-sealant adhesion to joint 

substrates as recommended by sealant manufacturer: 

1. Extent of Testing: Test completed elastomeric sealant joints as 

follows: 

a. Perform 10 tests for first 300 m (1000 feet) of joint length for 

each type of elastomeric sealant and joint substrate. 

b. Perform one test for each 300 m (1000 feet) of joint length 

thereafter or one test per each floor per elevation.  

B. Inspect joints for complete fill, for absence of voids, and for joint 

configuration complying with specified requirements. Record results in 

a field adhesion test log.  

C. Inspect tested joints and report on following: 

1. Whether sealants in joints connected to pulled-out portion failed to 

adhere to joint substrates or tore cohesively. Include data on pull 

distance used to test each type of product and joint substrate. 

2. Compare these results to determine if adhesion passes sealant 

manufacturer’s field-adhesion hand-pull test criteria. 

3. Whether sealants filled joint cavities and are free from voids. 

4. Whether sealant dimensions and configurations comply with specified 

requirements. 

D. Record test results in a field adhesion test log. Include dates when 

sealants were installed, names of persons who installed sealants, test 

dates, test locations, whether joints were primed, adhesion results and 

percent elongations, sealant fill, sealant configuration, and sealant 

dimensions.  

E. Repair sealants pulled from test area by applying new sealants 

following same procedures used to originally seal joints. Ensure that 

original sealant surfaces are clean and new sealant contacts original 

sealant.  

F. Evaluation of Field-Test Results: Sealants not evidencing adhesive 

failure from testing or noncompliance with other indicated 

requirements, will be considered satisfactory. Remove sealants that 

fail to adhere to joint substrates during testing or to comply with 

other requirements. Retest failed applications until test results prove 

sealants comply with indicated requirements.  
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3.7 CLEANING: 

A. Fresh compound accidentally smeared on adjoining surfaces: Scrape off 

immediately and rub clean with a solvent as recommended by the caulking 

or sealant manufacturer. 

B. After filling and finishing joints, remove masking tape. 

C. Leave adjacent surfaces in a clean and unstained condition. 

3.8 LOCATIONS: 

A. Exterior Building Joints, Horizontal and Vertical: Not Used 

B. Metal Reglets and Flashings: 

1. Flashings to Wall: Type S-6 

2. Metal to Metal: Type S-6 

C. Sanitary Joints: 

1. Walls to Plumbing Fixtures: Type S-9 

2. Counter Tops to Walls: Type S-9 

3. Pipe Penetrations: Type S-9 

D. Horizontal Traffic Joints: Not Used 

E. High Temperature Joints over 204 degrees C (400 degrees F): 

1. Exhaust Pipes, Flues, Breech Stacks: Type S-7 or S-8 

F. Interior Caulking: 

1. Typical Narrow Joint 6 mm, (1/4 inch) or less at Walls and Adjacent 

Components: Types C-1 and C-2. 

2. Perimeter of Doors, Windows, Access Panels which Adjoin Concrete or 

Masonry Surfaces: Types C-1 and C-2. 

3. Joints at Masonry Walls and Columns, Piers, Concrete Walls or 

Exterior Walls: Types C-1 and C-2. 

4. Perimeter of Lead Faced Control Windows and Plaster or Gypsum 

Wallboard Walls: Types C-1 and C-2. 

5. Exposed Isolation Joints at Top of Full Height Walls: Types C-1 and 

C-2. 

6. Exposed Acoustical Joint at Sound Rated Partitions Type C-2. 

7. Concealed Acoustic Sealant Types S-4, C-1 and C-2. 

- - - E N D - - -
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SECTION 09 22 16 

NON-STRUCTURAL METAL FRAMING 

 

PART 1 - GENERAL  

1.1 DESCRIPTION  

 This section specifies steel studs wall systems, shaft wall systems, 

ceiling or soffit suspended or furred framing, wall furring, fasteners, 

and accessories for the screw attachment of gypsum board, plaster bases 

or other building boards.  

1.2 RELATED WORK  

A. Load bearing framing: Not Used.  

B. Support for wall mounted items: Not Used.  

C. Pull down tabs in steel decking: Not Used.  

D. Ceiling suspension systems for acoustical tile or panels and lay in 

gypsum board panels: Not Used. 

1.3 TERMINOLOGY  

A. Description of terms shall be in accordance with ASTM C754, ASTM C11, 

ASTM C841 and as specified.  

B. Underside of Structure Overhead: In spaces where steel trusses or bar 

joists are shown, the underside of structure overhead shall be the 

underside of the floor or roof construction supported by beams, 

trusses, or bar joists. In interstitial spaces with walk-on floors the 

underside of the walk-on floor is the underside of structure overhead.  

C. Thickness of steel specified is the minimum bare (uncoated) steel 

thickness.  

1.4 SUBMITTALS  

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES.  

B. Manufacturer's Literature and Data:  

1. Studs, runners and accessories.  

2. Hanger inserts.  

3. Channels (Rolled steel).  

4. Furring channels.  

5. Screws, clips and other fasteners.  

C. Shop Drawings: 
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1. Typical metal stud and furring construction system including details 

around openings and corner details.  

2. Typical fire rated assembly and column fireproofing showing details 

of construction same as that used in fire rating test.  

D. Test Results: Fire rating test designation, each fire rating required 

for each assembly.  

1.5 DELIVERY, IDENTIFICATION, HANDLING AND STORAGE  

 In accordance with the requirements of ASTM C754.  

1.6 APPLICABLE PUBLICATIONS  

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only.  

B. American Society For Testing And Materials (ASTM)  

A123-09.................Zinc (Hot-dip Galvanized) Coatings on Iron and 

Steel Products 

A653/A653M-09...........Steel Sheet, Zinc-Coated (Galvanized) or Zinc-

Iron Alloy Coated (Galvannealed) by the Hot-Dip 

Process  

A641-09.................Zinc-Coated (Galvanized) Carbon Steel Wire  

C11-10..................Terminology Relating to Gypsum and Related 

Building Materials and Systems  

C635-07.................Manufacture, Performance, and Testing of Metal 

Suspension System for Acoustical Tile and 

Lay-in Panel Ceilings  

C636-06.................Installation of Metal Ceiling Suspension 

Systems for Acoustical Tile and Lay-in Panels  

C645-09.................Non-Structural Steel Framing Members  

C754-09.................Installation of Steel Framing Members to 

Receive Screw-Attached Gypsum Panel Products  

C841-03(R2008)..........Installation of Interior Lathing and Furring  

C954-07.................Steel Drill Screws for the Application of 

Gypsum Panel Products or Metal Plaster Bases to 

Steel Studs from 0.033 in. (0.84 mm) to 0.112 

in. (2.84 mm) in Thickness 
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C1002-07................Steel Self-Piercing Tapping Screws for the 

Application of Gypsum Panel Products or Metal 

Plaster Bases to Wood Studs or Steel Studs 

E580-09.................Application of Ceiling Suspension Systems for 

Acoustical Tile and Lay-in Panels in Areas 

Requiring Moderate Seismic Restraint. 

PART 2 - PRODUCTS  

2.1 PROTECTIVE COATING  

 Galvanize steel studs, runners (track), rigid (hat section) furring 

channels, "Z" shaped furring channels, and resilient furring channels, 

with coating designation of G-60 minimum, per ASTM 123. 

2.2 STEEL STUDS AND RUNNERS (TRACK)  

A. ASTM C645, modified for thickness specified and sizes as shown.  

1. Use ASTM A525 steel, 0.8 mm (0.0329-inch) thick bare metal (33 mil).  

2. Runners same thickness as studs.  

B. Provide not less than two cutouts in web of each stud, approximately 

300 mm (12 inches) from each end, and intermediate cutouts on 

approximately 600 mm (24-inch) centers.  

C. Doubled studs for openings and studs for supporting concrete 

backer-board. 

D. Studs 3600 mm (12 feet) or less in length shall be in one piece.  

E. Shaft Wall Framing: 

1. Conform to rated wall construction. 

2. C-H Studs. 

3. E Studs. 

4. J Runners. 

5. Steel Jamb-Strut. 

2.3 FURRING CHANNELS  

A. Rigid furring channels (hat shape): ASTM C645.  

B. Resilient furring channels:  

1. Not less than 0.45 mm (0.0179-inch) thick bare metal.  

2. Semi-hat shape, only one flange for anchorage with channel web leg 

slotted on anchorage side, channel web leg on other side stiffens 

fastener surface but shall not contact anchorage surface other 

channel leg is attached to.  

C. "Z" Furring Channels:  
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1. Not less than 0.45 mm (0.0179-inch)-thick bare metal, with 32 mm 

(1-1/4 inch) and 19 mm (3/4-inch) flanges.  

2. Web furring depth to suit thickness of insulation with slotted 

perforations.  

D. Rolled Steel Channels: ASTM C754, cold rolled; or, ASTM C841, cold 

rolled. 

2.4 FASTENERS, CLIPS, AND OTHER METAL ACCESSORIES  

A. ASTM C754, except as otherwise specified.  

B. For fire rated construction: Type and size same as used in fire rating 

test.  

C. Fasteners for steel studs thicker than 0.84 mm (0.033-inch) thick.  Use 

ASTM C954 steel drill screws of size and type recommended by the 

manufacturer of the material being fastened.  

D. Clips:  ASTM C841 (paragraph 6.11), manufacturer’s standard items. 

Clips used in lieu of tie wire shall have holding power equivalent to 

that provided by the tie wire for the specific application.  

E. Concrete ceiling hanger inserts (anchorage for hanger wire and hanger 

straps): Not Used 

F. Tie Wire and Hanger Wire: Not Used 

G. Attachments for Wall Furring:  

1. Manufacturers standard items fabricated from zinc-coated (galvanized) 

steel sheet.  

2. For concrete or masonry walls: Metal slots with adjustable inserts or 

adjustable wall furring brackets.  Spacers may be fabricated from 1 mm 

(0.0396-inch) thick galvanized steel with corrugated edges.  

H. Power Actuated Fasteners: Type and size as recommended by the 

manufacturer of the material being fastened.  

2.5 SUSPENDED CEILING SYSTEM FOR GYPSUM BOARD (OPTION)  

Not Used 

PART 3 - EXECUTION  

3.1 INSTALLATION CRITERIA  

A. Where fire rated construction is required for walls, partitions, 

columns, beams and floor-ceiling assemblies, the construction shall be 

same as that used in fire rating test. 

B. Construction requirements for fire rated assemblies and materials shall 

be as shown and specified, the provisions of the Scope paragraph (1.2) 
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of ASTM C754 and ASTM C841 regarding details of construction shall not 

apply. 

3.2 INSTALLING STUDS  

A. Install studs in accordance with ASTM C754, except as otherwise shown 

or specified.  

B. Space studs not more than 610 mm (24 inches) on center.  

C. Cut studs 6 mm to 9 mm (1/4 to 3/8-inch) less than floor to underside 

of structure overhead when extended to underside of structure overhead.  

D. Where studs are shown to terminate above suspended ceilings, provide 

bracing as shown or extend studs to underside of structure overhead. 

E. Extend studs to underside of structure overhead for fire, rated 

partitions, smoke partitions, shafts, and sound rated partitions.  

F. At existing plaster ceilings and where shown, studs may terminate at 

ceiling as shown.  

G. Openings:  

1. Frame jambs of openings in stud partitions and furring with two 

studs placed back to back or as shown.  

2. Fasten back to back studs together with 9 mm (3/8-inch) long Type S 

pan head screws at not less than 600 mm (two feet) on center, 

staggered along webs.  

3. Studs fastened flange to flange shall have splice plates on both 

sides approximately 50 X 75 mm (2 by 3 inches) screwed to each stud 

with two screws in each stud.  Locate splice plates at 600 mm (24 

inches) on center between runner tracks.  

H. Fastening Studs:  

1. Fasten studs located adjacent to partition intersections, corners 

and studs at jambs of openings to flange of runner tracks with two 

screws through each end of each stud and flange of runner. 

2. Do not fasten studs to top runner track when studs extend to 

underside of structure overhead.  

I. Chase Wall Partitions: Not Used  

J. Form building seismic or expansion joints with double studs back to 

back spaced 75 mm (three inches) apart plus the width of the seismic or 

expansion joint. 

K. Form control joint, with double studs spaced 13 mm (1/2-inch) apart.  
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3.3 INSTALLING WALL FURRING FOR FINISH APPLIED TO ONE SIDE ONLY  

Not Used 

3.4 INSTALLING SUPPORTS REQUIRED BY OTHER TRADES  

Not Used 

3.5 INSTALLING SHAFT WALL SYSTEM  

Not Used 

3.6 INSTALLING FURRED AND SUSPENDED CEILINGS OR SOFFITS  

Not Used 

3.7 TOLERANCES  

A. Fastening surface for application of subsequent materials shall not 

vary more than 3 mm (1/8-inch) from the layout line.  

B. Plumb and align vertical members within 3 mm (1/8-inch.)  

C. Level or align ceilings within 3 mm (1/8-inch.)  

- - - E N D - - -
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SECTION 09 29 00 

GYPSUM BOARD 

 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 This section specifies installation and finishing of gypsum board. 

1.2 RELATED WORK 

A. Installation of steel framing members for walls, partitions, furring, 

soffits, and ceilings: Section 09 22 16, NON-STRUCTURAL METAL FRAMING. 

B. Sound deadening board: Not Used. 

C. Acoustical Sealants: Not Used. 

D. Gypsum base for veneer plaster: Not Used. 

E. Lead lined wallboard: Not Used. 

F. Lay in gypsum board ceiling panels: Not Used. 

1.3 TERMINOLOGY 

A. Definitions and description of terms shall be in accordance with ASTM 

C11, C840, and as specified. 

B. Underside of Structure Overhead: In spaces where steel trusses or bar 

joists are shown, the underside of structure overhead shall be the 

underside of the floor or roof construction supported by the trusses or 

bar joists. 

C. "Yoked": Gypsum board cut out for opening with no joint at the opening 

(along door jamb or above the door). 

1.4 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Manufacturer's Literature and Data: 

1. Cornerbead and edge trim. 

2. Finishing materials. 

3. Laminating adhesive. 

4. Gypsum board, each type. 

C. Shop Drawings: 

1. Typical gypsum board installation, showing corner details, edge trim 

details and the like. 

2. Typical sound rated assembly, showing treatment at perimeter of 

partitions and penetrations at gypsum board. 



CAPTAIN JAMES A. LOVELL FEDERAL HEALTH CARE CENTER 

NORTH CHICAGO, IL 

REPLACE SURGICAL FLOORING 

VA PROJECT #556-13-106 

 

09 29 00 - 2 

3. Typical shaft wall assembly. 

4. Typical fire rated assembly and column fireproofing, indicating 

details of construction same as that used in fire rating test. 

D. Samples: 

1. Cornerbead. 

2. Edge trim. 

3. Control joints. 

E. Test Results: 

1. Fire rating test, each fire rating required for each assembly. 

2. Sound rating test. 

1.5 DELIVERY, IDENTIFICATION, HANDLING AND STORAGE 

 In accordance with the requirements of ASTM C840. 

1.6 ENVIRONMENTAL CONDITIONS 

 In accordance with the requirements of ASTM C840. 

1.7 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. American Society for Testing And Materials (ASTM): 

C11-08..................Terminology Relating to Gypsum and Related 

Building Materials and Systems 

C475-02.................Joint Compound and Joint Tape for Finishing 

Gypsum Board 

C840-08.................Application and Finishing of Gypsum Board 

C919-08.................Sealants in Acoustical Applications 

C954-07.................Steel Drill Screws for the Application of 

Gypsum Board or Metal Plaster Bases to Steel 

Stud from 0.033 in. (0.84mm) to 0.112 in. 

(2.84mm) in thickness 

C1002-07................Steel Self-Piercing Tapping Screws for the 

Application of Gypsum Panel Products or Metal 

Plaster Bases to Wood Studs or Steel Studs 

C1047-05................Accessories for Gypsum Wallboard and Gypsum 

Veneer Base 

C1177-06................Glass Mat Gypsum Substrate for Use as Sheathing 

C1658-06................Glass Mat Gypsum Panels 
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C1396-06................Gypsum Board 

E84-08..................Surface Burning Characteristics of Building 

Materials 

C. Underwriters Laboratories Inc. (UL): 

Latest Edition..........Fire Resistance Directory 

D. Inchcape Testing Services (ITS): 

Latest Editions.........Certification Listings 

PART 2 - PRODUCTS 

2.1 GYPSUM BOARD 

A. Gypsum Board: ASTM C1396, Type X, 16 mm (5/8 inch) thick unless shown 

otherwise. Shall contain a minimum of 20 percent recycled gypsum. 

B. Not Used 

C. Not Used 

D. Gypsum cores shall contain maximum percentage of post- industrial 

recycled gypsum content available in the area (a minimum of 95 percent 

post-industrial recycled gypsum content). Paper facings shall contain 

100 percent post-consumer recycled paper content. 

2.2 GYPSUM SHEATHING BOARD 

A. ASTM C1396, Type X, water-resistant core, 16 mm (5/8 inch) thick. 

B. ASTM C1177, Type X. 

2.3 ACCESSORIES 

A. ASTM C1047, except form of 0.39 mm (0.015 inch) thick zinc coated steel 

sheet or rigid PVC plastic. 

B. Flanges not less than 22 mm (7/8 inch) wide with punchouts or 

deformations as required to provide compound bond. 

2.4 FASTENERS 

A. ASTM C1002 and ASTM C840, except as otherwise specified. 

B. ASTM C954, for steel studs thicker than 0.04 mm (0.33 inch). 

C. Select screws of size and type recommended by the manufacturer of the 

material being fastened. 

D. For fire rated construction, type and size same as used in fire rating 

test. 

E. Clips: Zinc-coated (galvanized) steel; gypsum board manufacturer's 

standard items. 
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2.5 FINISHING MATERIALS AND LAMINATING ADHESIVE 

 ASTM C475 and ASTM C840. Free of antifreeze, vinyl adhesives, 

preservatives, biocides and other VOC. Adhesive shall contain a maximum 

VOC content of 50 g/l. 

PART 3 - EXECUTION 

3.1 GYPSUM BOARD HEIGHTS 

A. Extend all layers of gypsum board from floor to underside of structure 

overhead on following partitions and furring: Not Used 

B. In locations other than those specified, extend gypsum board from floor 

to heights as follows: 

1. Not less than 100 mm (4 inches) above suspended acoustical ceilings. 

2. At ceiling of suspended gypsum board ceilings. 

3. At existing ceilings. 

3.2 INSTALLING GYPSUM BOARD 

A. Coordinate installation of gypsum board with other trades and related 

work. 

B. Install gypsum board in accordance with ASTM C840, except as otherwise 

specified. 

C. Moisture and Mold–Resistant Assemblies: Provide and install moisture 

and mold-resistant glass mat gypsum wallboard products with moisture-

resistant surfaces complying with ASTM C1658 where shown and in 

locations which might be subject to moisture exposure during 

construction.  

D. Use gypsum boards in maximum practical lengths to minimize number of 

end joints. 

E. Bring gypsum board into contact, but do not force into place. 

F. Ceilings: 

1. For single-ply construction, use perpendicular application. 

2. For two-ply assembles: 

a. Use perpendicular application. 

b. Apply face ply of gypsum board so that joints of face ply do not 

occur at joints of base ply with joints over framing members. 

G. Walls (Except Shaft Walls): 

1. When gypsum board is installed parallel to framing members, space 

fasteners 300 mm (12 inches) on center in field of the board, and 

200 mm (8 inches) on center along edges. 
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2. When gypsum board is installed perpendicular to framing members, 

space fasteners 300 mm (12 inches) on center in field and along 

edges. 

3. Stagger screws on abutting edges or ends. 

4. For single-ply construction, apply gypsum board with long dimension 

either parallel or perpendicular to framing members as required to 

minimize number of joints except gypsum board shall be applied 

vertically over "Z" furring channels. 

5. For two-ply gypsum board assemblies, apply base ply of gypsum board 

to assure minimum number of joints in face layer. Apply face ply of 

wallboard to base ply so that joints of face ply do not occur at 

joints of base ply with joints over framing members. 

6. For three-ply gypsum board assemblies, apply plies in same manner as 

for two-ply assemblies, except that heads of fasteners need only be 

driven flush with surface for first and second plies. Apply third 

ply of wallboard in same manner as second ply of two-ply assembly, 

except use fasteners of sufficient length enough to have the same 

penetration into framing members as required for two-ply assemblies. 

7. No offset in exposed face of walls and partitions will be permitted 

because of single-ply and two-ply or three-ply application 

requirements. 

8. Installing Two Layer Assembly Over Sound Deadening Board: 

Not Used 

9. Control Joints ASTM C840 and as follows: 

a. Locate at both side jambs of openings if gypsum board is not 

"yoked". Use one system throughout. 

b. Not required for wall lengths less than 9000 mm (30 feet). 

c. Extend control joints the full height of the wall or length of 

soffit/ceiling membrane. 

H. Acoustical or Sound Rated Partitions, Fire and Smoke Partitions: 

1. Cut gypsum board for a space approximately 3 mm to 6 mm (1/8 to 1/4 

inch) wide around partition perimeter. 

2. Coordinate for application of caulking or sealants to space prior to 

taping and finishing. 

3. For sound rated partitions, use sealing compound (ASTM C919) to fill 

the annular spaces between all receptacle boxes and the partition 
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finish material through which the boxes protrude to seal all holes 

and/or openings on the back and sides of the boxes. STC minimum 

values as shown. 

I. Not Used 

J. Accessories: 

1. Set accessories plumb, level and true to line, neatly mitered at 

corners and intersections, and securely attach to supporting 

surfaces as specified. 

2. Install in one piece, without the limits of the longest commercially 

available lengths. 

3. Corner Beads: 

a. Install at all vertical and horizontal external corners and where 

shown. 

b. Use screws only.  Do not use crimping tool. 

4. Edge Trim (casings Beads): 

a. At both sides of expansion and control joints unless shown 

otherwise. 

b. Where gypsum board terminates against dissimilar materials and at 

perimeter of openings, except where covered by flanges, casings 

or permanently built-in equipment. 

c. Where gypsum board surfaces of non-load bearing assemblies abut 

load bearing members. 

d. Where shown. 

3.3 INSTALLING GYPSUM SHEATHING 

A. Install in accordance with ASTM C840, except as otherwise specified or 

shown. 

B. Use screws of sufficient length to secure sheathing to framing. 

C. Space screws 9 mm (3/8 inch) from ends and edges of sheathing and 200 

mm (8 inches) on center. Space screws a maximum of 200 mm (8 inches) on 

center on intermediate framing members. 

D. Apply 600 mm by 2400 mm (2 foot by 8 foot) sheathing boards 

horizontally with tongue edge up. 

E. Apply 1200 mm by 2400 mm or 2700 mm (4 ft. by 8 ft. or 9 foot) gypsum 

sheathing boards vertically with edges over framing. 
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3.4 CAVITY SHAFT WALL: Not Used 

3.5 FINISHING OF GYPSUM BOARD 

A. Finish joints, edges, corners, and fastener heads in accordance with 

ASTM C840. Use Level 4 finish for al finished areas open to public 

view. 

B. Before proceeding with installation of finishing materials, assure the 

following: 

1. Gypsum board is fastened and held close to framing or furring. 

2. Fastening heads in gypsum board are slightly below surface in dimple 

formed by driving tool. 

C. Finish joints, fasteners, and all openings, including openings around 

penetrations, on that part of the gypsum board extending above 

suspended ceilings to seal surface of non- decorated, smoke barrier, 

fire rated, and sound rated gypsum board construction. After the 

installation of hanger rods, hanger wires, supports, equipment, 

conduits, piping and similar work, seal remaining openings and maintain 

the integrity of the smoke barrier, fire rated and sound rated 

construction. Sanding is not required of non-decorated surfaces. 

3.6 REPAIRS 

A. After taping and finishing has been completed, and before decoration, 

repair all damaged and defective work, including nondecorated surfaces. 

B. Patch holes or openings 13 mm (1/2 inch) or less in diameter, or 

equivalent size, with a setting type finishing compound or patching 

plaster. 

C. Repair holes or openings over 13 mm (1/2 inch) diameter, or equivalent 

size, with 16 mm (5/8 inch) thick gypsum board secured in such a manner 

as to provide solid substrate equivalent to undamaged surface. 

D. Tape and refinish scratched, abraded or damaged finish surfaces 

including cracks and joints in non-decorated surface to provide smoke 

tight construction and fire protection equivalent to the fire rated 

construction and STC equivalent to the sound rated construction. 

3.7 UNACCESSIBLE CEILINGS 

 Not Used 

- - - E N D - - -
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SECTION 09 65 13 

RESILIENT ACCESSORIES 

 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 This section specifies the installation of vinyl cove cap accessories 

with resilient sheet flooring and terrazzo tile. 

1.2 RELATED WORK 

A. Integral base with sheet flooring: Section 09 65 16, RESILIENT SHEET 

FLOORING. 

B. Section 09 66 16, TERRAZZO FLOOR TILE 

1.3 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Manufacturer's Literature and Data: 

1. Description of each product. 

2. Manufacturer's recommendations for adhesives. 

3. Application and installation instructions. 

C. Samples: 

1. Cove Cap:  150 mm (6 inches) long, each type and color. 

2. Adhesive: Literature indicating each type. 

1.4 DELIVERY 

A. Deliver materials to the site in original sealed packages or 

containers, clearly marked with the manufacturer's name or brand, type 

and color, production run number and date of manufacture. 

B. Materials from containers which have been distorted, damaged or opened 

prior to installation will be rejected. 

1.5 STORAGE 

A. Store materials in weather tight and dry storage facility. 

B. Protect material from damage by handling and construction operations 

before, during, and after installation. 

 

PART 2 - PRODUCTS 

2.1 GENERAL 

 Use only products by the same manufacturer and from the same production 

run. 
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2.2 COVE CAP 

A. ASTM E 648 Class 1, rounded top cap for .080” resilient coved sheet 

material. 

B. ASTM E 648 Class 1, rounded top cap for 3/16” terrazzo tile. 

C. Use only one type of base throughout. 

2.3 ADHESIVES 

A. Use products recommended by the material manufacturer for the 

conditions of use. 

B. Use low-VOC adhesive during installation. Water based adhesive with low 

VOC is preferred over solvent based adhesive. 

PART 3 - EXECUTION 

3.1 PROJECT CONDITIONS 

A. Maintain temperature of materials above 21o C (70 °F), for 48 hours 

before installation. 

B. Maintain temperature of rooms where work occurs, between 21o C and 27o C 

(70oF and 80oF) for at least 48 hours, before, during, and after 

installation. 

C. Do not install materials until building is permanently enclosed and wet 

construction is complete, dry, and cured. 

3.2 INSTALLATION REQUIREMENTS 

A. The respective manufacturer's instructions for application and 

installation will be considered for use when approved by the COR. 

B. Submit proposed installation deviation from this specification to the 

COR indicating the differences in the method of installation. 

C. The COR reserves the right to have test portions of material 

installation removed to check for non-uniform adhesion and spotty 

adhesive coverage. 

3.3 PREPARATION 

A. Examine surfaces on which material is to be installed. 

B. Fill cracks, pits, and dents with leveling compound. 

C. Level to 3 mm (1/8 inch) maximum variations. 

D. Do not use adhesive for leveling or filling. 

E. Grind, sand, or cut away protrusions; grind high spots. 

F. Clean substrate area of oil, grease, dust, paint, and deleterious 

substances. 
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G. Substrate area dry and cured. Perform manufacturer’s recommended bond 

and moisture test. 

H. Preparation of existing installation: 

1. Remove existing base and stair treads including adhesive. 

2. Do not use solvents to remove adhesives. 

3. Prepare substrate as specified. 

3.4 BASE INSTALLATION 

A. Application: 

1. Apply adhesive uniformly with no bare spots. 

2. Set cove cap with joints aligned and butted to touch for entire 

height. 

3. Before starting installation, layout material to provide the minimum 

number of joints with no strip less than 600 mm (24 inches) length. 

a. Short pieces to save material will not be permitted. 

b. Locate joints as remote from corners as the material lengths or 

the wall configuration will permit. 

B. Form corners and end stops as follows: 

1. Score back of outside corner. 

2. Score face of inside corner and notch cove. 

C. Roll cove cap for complete adhesion. 

3.5 CLEANING AND PROTECTION 

A. Clean all exposed surfaces of base and adjoining areas of adhesive 

spatter before it sets. 

B. Keep traffic off resilient material for at least 72 hours after 

installation. 

C. Clean and polish materials in the following order: 

1. After two weeks, scrub resilient base materials with a minimum 

amount of water and a mild detergent.  Leave surfaces clean and free 

of detergent residue.  Polish resilient base to a gloss finish. 

D. Where protective materials are removed and immediately prior to 

acceptance, replace damaged materials and re-clean resilient materials. 

Damaged materials are defined as having cuts, gouges, scrapes or tears 

and not fully adhered. 

- - - E N D - - -
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SECTION 09 65 16 

RESILIENT SHEET FLOORING 

 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This Section specifies the installation of sheet flooring with backing 

and integral cove base. 

B. Grades of resilient sheet vinyl floor covering without backing having 

vinyl plastic wear layer with backing. 

C. Installation of sheet flooring including following: 

1. Heat welded seams. 

2. Integral cove base: Installed at intersection of floor and vertical 

surfaces. 

1.2 RELATED WORK 

A. Concrete floors: Section 03 30 00, CAST-IN-PLACE CONCRETE. 

B. Not Used 

C. Not Used 

D. Cove cap: Section 09 65 13, ACCESSORIES.  

E. Unbacked vinyl (homogenous) sheet flooring with welded seams: Section 

09 65 16, RESILIENT SHEET FLOORING. 

1.3 QUALITY CONTROL-QUALIFICATIONS: 

A. The Contracting Officer shall approve products or service of proposed 

manufacturer, suppliers, and installers, and the Contractor shall 

submit certification that: 

1. Heat welded seaming is manufacturer's prescribed method of 

installation. 

2. Installer is approved by manufacturer of materials and has technical 

qualifications, experience, trained personnel, and facilities to 

install specified items. 

3. Manufacturer's product submitted has been in satisfactory operation, 

on three installations similar and equivalent in size to this 

project for three years. Submit list of installations. 

B. The sheet vinyl floor coverings shall meet fire performance 

characteristics as determined by testing products, per ASTM test 

method, indicated below by Underwriters Laboratories, Inc. (UL) or 
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another recognized testing and inspecting agency acceptable to 

authorities having jurisdiction. 

1. Critical Radiant Flux: 0.45 watts per sq. cm or more, Class I, per 

ASTM E648. 

2. Smoke Density: Less than 450 per ASTM E662. 

C. The floor covering manufacturer shall certify that products supplied 

for installation comply with local regulations controlling use of 

volatile organic compounds (VOC’s). 

1.4 SUBMITTALS 

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND 

SAMPLES, submit following:  

B. Manufacturer's Literature and Data: 

1. Description of resilient material and accessories to be provided.  

2. Resilient material manufacturer's recommendations for adhesives, 

weld rods, sealants, and underlayment.  

3. Application and installation instructions.  

C. Samples: 

1. Sheet material, 38 mm by 300 mm (1-1/2 inch by 12 inch), of each 

color and pattern with a welded seam using proposed welding rod and 

300 mm (12 inches) square for each type, pattern and color.  

2. Cap strip and fillet strip, 300 mm (12 inches) for integral base. 

3. Shop Drawings and Certificates: Layout of joints showing patterns 

where joints are expressed, and type and location of obscure type 

joints. Shop drawings to include layout and detail at expansion 

joints. Indicate orientation of directional patterns. 

4. Certificates: Quality Control Certificate Submittals and lists 

specified in paragraph, QUALIFICATIONS.  

5. Edge strips: 150 mm (6 inches) long each type.  

6. Adhesive, underlayment and primer: Pint container, each type.  

1.5 PROJECT CONDITIONS 

A. Maintain temperature of floor materials and room, where work occurs, 

above 18 ° C (65 °F) and below 38 °C (100 °F) for 48 hours before, during 

and for 48 hours after installation. After above period, room 

temperature shall not fall below 13 °C (55 °F). 

B. Construction in or near areas to receive flooring work shall be 

complete, dry and cured. Do not install resilient flooring over slabs 
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until they have been cured and are sufficiently dry to achieve a bond 

with adhesive. Follow flooring manufacturer’s recommendations for bond 

and moisture testing. 

C. Building shall be permanently enclosed. Schedule construction so that 

floor receives no construction traffic when completed. 

1.6 DELIVERY, STORAGE AND HANDLING 

A. Deliver materials to site in original sealed packages or containers; 

labeled for identification with manufacturer's name and brand. 

B. Deliver sheet flooring full width roll, completely enclosed in factory 

wrap, clearly marked with the manufacturer's number, type and color, 

production run number and manufacture date. 

C. Store materials in weather tight and dry storage facility. Protect from 

damage due to handling, weather, and construction operations before, 

during and after installation. Store sheet flooring on end with ambient 

temperatures maintained as recommended by manufacturer. 

D. Store sheet flooring on end. 

E. Move sheet vinyl floor coverings and installation accessories into 

spaces where they will be installed at least 48 hours in advance of 

installation. 

1.7 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to extent 

referenced. Publications are referenced in text by basic designation 

only. 

B. American Society For Testing Materials (ASTM): 

E648-09.................Critical Radiant Flux of Floor-Covering Systems 

Using a Radiant Energy Source. 

E662-09.................Specific Optical Density of Smoke Generated by 

Solid Materials. 

F710-08.................Practice for Preparing Concrete Floors and 

Other Monolithic Floors to Receive Resilient 

Flooring. 

F1303-04................Sheet Vinyl Floor Covering with Backing. 

F1869-04................Moisture Vapor Emission Rate of Concrete 

Subfloor using Anhydrous Calcium Chloride 

F1913-04................Sheet Vinyl Flooring without Backing 
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F2170-09................Determining Relative Humidity in Concrete Floor 

Slabs using In-situ Probes 

C. Resilient Floor Covering Institute (RFCI): 

 Recommended Work Practices for Removal of Resilient Floor Coverings.  

1.8 SCHEDULING  

 Interior finish work such as plastering, drywall finishing, concrete, 

terrazzo, ceiling work, and painting work shall be complete and dry 

before installation. Mechanical, electrical, and other work above 

ceiling line shall be completed. Heating, ventilating, and air 

conditioning systems shall be installed and operating in order to 

maintain temperature and humidity requirements. 

1.9 WARRANTY:  

 Submit written warranty, in accordance with FAR clause 52.246-21, 

Warranty of Construction requirements except that warranty period shall 

be extended to include two (2) years. 

PART 2 - PRODUCTS 

2.1 SHEET VINYL FLOOR COVERINGS  

A. Sheet Vinyl Floor Coverings: Smooth face, minimum thickness nominal  

2 mm (0.08 inch). Sheet flooring shall conform to ASTM F1913 and 

material requirements specified in ASTM F1303, Type II, Grade 1, 

backing classification not applicable. Foam backed sheet flooring is 

not acceptable.  

B. Size: Provide maximum size sheet vinyl material produced by 

manufacturer to provide minimum number of joints. Minimum size width 

acceptable - 1200 mm (48 inches). 

C. Each color and pattern of sheet flooring shall be of same production 

run. 

2.2 WELDING ROD:  

 Product of floor covering manufacturer in color shall match field color 

of sheet vinyl covering. 

2.3 APPLICATION MATERIALS AND ACCESSORIES 

A. Floor and Base Adhesive: Type recommended by sheet flooring material 

manufacturer for conditions of use. 

B. Mastic Underlayment (for concrete floors): Provide products with latex 

or polyvinyl acetate resins in mix. Condition to be corrected shall 

determine type of underlayment selected for use. 
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C. Base Accessories:  

1. Fillet Strip: 19 mm (3/4 inch) radius fillet strip compatible with 

resilient sheet material. 

2. Cap Strip: Extruded flanged zero edge vinyl reducer strip 

approximately 25 mm (one inch) exposed height with 13 mm (1/2 inch) 

flange.  

2.4 SHEET FLOORING 

A. ASTM F1303, Type II, Grade 1, except for backing requirements. Foam 

backed sheet flooring is not acceptable. 

B. Minimum nominal thickness 2 mm (0.08 inch); 1800 mm (6 ft) minimum 

width. 

C. Critical Radiant Flux: 0.45 watts per sq.cm or more, Class I, per ASTM 

E648.  

D. Smoke density: less than 450 per ASTM E662.  

E. Color and pattern of sheet flooring of the same production run.  

2.5 ADHESIVES 

 Water resistant type recommended by the sheet flooring manufacturer for 

the conditions of use. VOC not to exceed 50g/L 

2.6 BASE CAP STRIP AND COVE STRIP 

A. Extruded vinyl compatible with the sheet flooring. 

B. Cap strip "J" shape with feathered edge flange approximately 25 mm (one 

inch) wide; top designed to receive sheet flooring with 13 mm (1/2 

inch) flange lapping top of flooring 

C. Cove strip 70 mm (2-3/4 inch) radius. 

2.7 LEVELING COMPOUND (FOR CONCRETE FLOORS) 

 Provide cementitious products with latex or polyvinyl acetate resins in 

the mix. 

2.8 PRIMER (FOR CONCRETE SUBFLOORS) 

 As recommended by the adhesive or sheet flooring manufacturer.  

2.9 EDGE STRIPS 

A. Extruded aluminum, mill finish, mechanically cleaned.  

B. 28 mm (1-l/8 inch) wide, 6 mm (1/4 inch) thick, bevel one edge to 3 mm 

(1/8 inch) thick.  

C. Drill and counter sink edge strips for flat head screws. Space holes 

near ends and approximately 225 mm (9 inches) on center in between.  
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2.10 SEALANT 

A. As specified in Section 07 92 00, JOINT SEALANTS. 

B. Compatible with sheet flooring. 

PART 3 - EXECUTION 

3.1 PROJECT CONDITIONS 

A. Maintain temperature of sheet flooring above 36 °C (65 °F), for 48 hours 

before installation. 

B. Maintain temperature of rooms where sheet flooring work occurs above  

36 °C (65 °F), for 48 hours, before installation and during 

installation. 

C. After installation, maintain temperature at or above 36 °C (65 °F.) 

D. Building is permanently enclosed. 

E. Wet construction in or near areas to receive sheet flooring is 

complete, dry and cured. 

3.2 SUBFLOOR PREPARATION 

A. Concrete Subfloors: Verify that concrete slabs comply with ASTM F710.  

1. Installer shall examine surfaces on which resilient sheet flooring 

is to be installed, and shall advise Contractor, in writing, of 

areas which are unacceptable for installation of flooring material. 

Installer shall advise Contractor which methods are to be used to 

correct conditions that will impair proper installation. 

Installation shall not proceed until unsatisfactory conditions have 

been corrected. 

2. Slab substrates dry, free of curing compounds, sealers, hardeners, 

and other materials which would interfere with bonding of adhesive. 

Determine adhesion and dryness characteristics by performing bond 

and moisture tests recommended by Resilient Floor Covering Institute 

recommendations in manual RFCI-MRP. 

B. Broom or vacuum clean substrates to be covered by sheet vinyl floor 

coverings immediately before installation. Following cleaning, examine 

substrates to determine if there is visually any evidence of moisture, 

alkaline salts, carbonation, or dust. 

C. Primer: If recommended by flooring manufacturer, prior to application 

of adhesive, apply concrete slab primer in accordance with 

manufacturer’s directions. 
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D. Correct conditions which will impair proper installation, including 

trowel marks, pits, dents, protrusions, cracks or joints. 

E. Fill cracks, joints, depressions, and other irregularities in concrete 

with leveling compound.  

1. Do not use adhesive for filling or leveling purposes.  

2. Do not use leveling compound to correct imperfections which can be 

corrected by spot grinding.  

3. Trowel to smooth surface free of trowel marks, pits, dents, 

protrusions, cracks or joint lines. 

F. Clean floor of oil, paint, dust and deleterious substances. Leave floor 

dry and cured free of residue from existing curing or cleaning agents.  

G. Moisture Testing: Perform moisture and pH test as recommended by the 

flooring and adhesive manufacturers. Perform test locations starting on 

the deepest part of the concrete structure. Proceed with installation 

only after concrete substrates meet or exceed the manufacturer’s 

requirements. In the absence of specific guidance from the flooring or 

adhesive manufacturer the following requirements are to be met: 

1. Perform moisture vapor emission tests in accordance with ASTM F1869. 

Proceed with installation only after substrates have a maximum 

moisture-vapor-emission rate of 1.36 kg of water/92.9 sq. m (3lb of 

water/1000 sq. ft.) in 24 hours. 

2. Perform concrete internal relative humidity testing using situ 

probes in accordance with ASTM F2170. Proceed with installation only 

after concrete reaches maximum 75 percent relative humidity level 

measurement. 

H. Preparation shall include the removal of existing resilient floor and 

existing adhesive. Do not use solvents to remove adhesives. Coordinate 

with Asbestos Abatement Section if asbestos abatement procedures will 

be involved.  

I. Remove existing resilient flooring and adhesive completely in 

accordance with Resilient Floor Covering Institute recommendations in 

manual RFCI-WP. Solvents shall not be used. 

3.3 INSTALLATION OF FLOORING 

A. Install work in strict compliance with manufacturer's instructions and 

approved layout drawings. 
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B. Maintain uniformity of sheet vinyl floor covering direction and avoid 

cross seams. 

C. Arrange for a minimum number of seams and place them in inconspicuous 

and low traffic areas, but in no case less than 150 mm (6 inches) away 

from parallel joints in flooring substrates. 

D. Match edges of resilient floor coverings for color shading and pattern 

at seams. 

E. Where resilient sheet flooring abuts other flooring material floors 

shall finish level. 

F. Extend sheet vinyl floor coverings into toe spaces, door reveals, 

closets, and similar openings. 

G. Inform the COR of conflicts between this section and the manufacturer's 

instructions or recommendations for auxiliary materials, or 

installation methods, before proceeding. 

H. Install sheet in full coverage adhesives. 

1. Air pockets or loose edges will not be accepted.  

2. Trim sheet materials to touch in the length of intersection at pipes 

and vertical projections; seal joints at pipe with waterproof cement 

or sealant.  

I. Keep joints to a minimum; avoid small filler pieces or strips. 

J. Follow manufacturer’s recommendations for seams at butt joints. Do not 

leave any open joints that would be readily visible from a standing 

position. 

K. Follow manufacturer’s recommendations regarding pattern match, if 

applicable. 

L. Installation of Edge Strips:  

1. Locate edge strips under center lines of doors unless otherwise 

indicated.  

2. Set aluminum strips in adhesive, anchor with lead anchors and 

stainless steel Phillips screws.  

M. Integral Cove Base Installation: 

1. Set preformed fillet strip to receive base. 

2. Install the base with adhesive, terminate expose edge with the cap 

strip.  

3. Form internal and external corners to the geometric shape generated 

by the cove at either straight or radius corners.  
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4. Solvent weld joints as specified for the flooring. Seal cap strip to 

wall with an adhesive type sealant.  

5. Unless otherwise specified or shown where sheet flooring is 

scheduled, provide integral base at intersection of floor and 

vertical surfaces. Provide sheet flooring and base scheduled for 

room on floors and walls under and behind areas where casework, 

laboratory and pharmacy furniture and other equipment occurs, except 

where mounted in wall recesses. 

3.4 INSTALLATION OF INTEGRAL COVED BASE 

A. Set preformed cove to receive base. Install base material with adhesive 

and terminate exposed edge with cap strip. Integral base shall be 150 

mm (6 inches) high. 

B. Internal and external corners shall be formed to geometric shape 

generated by cove at either square or radius corners. 

3.5 WELDING 

A. Heat weld all joints of flooring and base using equipment and 

procedures recommended by flooring manufacturer. 

B. Welding shall consist of routing joint, inserting a welding rod into 

routed space, and terminally fusing into a homogeneous joint. 

C. Upon completion of welding, surface across joint shall finish flush, 

free from voids, and recessed or raised areas. 

D. Fusion of Material: Joint shall be fused a minimum of 65 percent 

through thickness of material, and after welding shall meet specified 

characteristics for flooring. 

3.6 CLEANING 

A. Clean small adhesive marks during application of sheet flooring and 

base before adhesive sets, excessive adhesive smearing will not be 

accepted. 

B. Remove visible adhesive and other surface blemishes using methods and 

cleaner recommended by floor covering manufacturers. 

C. Clean and polish materials per flooring manufacturer’s written 

recommendations. 

D. Vacuum floor thoroughly. 

E. Do not wash floor until after period recommended by floor covering 

manufacturer and then prepare in accordance with manufacturer’s 

recommendations. 
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F. Upon completion, COR shall inspect floor and base to ascertain that 

work was done in accordance with manufacturer's printed instructions. 

G. Perform initial maintenance according to flooring manufacturer’s 

written recommendations. 

3.7 PROTECTION:  

A. Protect installed flooring as recommended by flooring manufacturer 

against damage from rolling loads, other trades, or placement of 

fixtures and furnishings. 

B. Keep traffic off sheet flooring for 24 hours after installation.  

C. Where construction traffic is anticipated, cover sheet flooring with 

reinforced kraft paper properly secured and maintained until removal is 

authorized by the COR.  

D. Where protective materials are removed and immediately prior to 

acceptance, repair any damage, re-clean sheet flooring, lightly re-

apply polish and buff floor.  

- - - E N D - - -
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SECTION 09 66 16 

TERRAZZO FLOOR TILE 

 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 Terrazzo tile for installation over concrete floors. 

1.2 RELATED WORK 

A. Resilient Base: Section 09 65 13, RESILIENT ACCESSORIES. 

B. Concrete floors: Section 03 30 00, CAST-IN-PLACE CONCRETE.  

C. Not Used.  

D. Not Used.  

1.3 MANUFACTURER'S QUALIFICATIONS 

A. Approval by Contracting Officer is required of products or service, or 

proposed manufacturer, suppliers and installers, and will be based upon 

submission by Contractor of certification that: 

1. Manufacturer regularly and presently manufactures terrazzo tile as 

one of his principal products. 

2. Installer is to have manufacturer approved technical qualifications, 

experience, trained personnel and facilities to install specified 

items. Installer to provide documents of certification by 

manufacture of training and experience with product to be submitted 

with bid documents. Approval will not be given, however, where 

experience record is one of unsatisfactory performance. Installer 

shall hire the manufacturer’s representative to provide a minimum of 

2 days of training and onsite supervision. This shall be included in 

the price of the installation from the flooring contractor. 

3. Manufacturer's product submitted shall have been in satisfactory and 

efficient operation on three installations similar or equivalent to 

this project for three years. Submit list of installations with name 

of project, project location, and owner’s contact info.  

1.4 SUBMITTALS 

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND 

SAMPLES, furnish the following:  

B. Flooring Manufacturer's Literature and Data: Printed installation 

instructions for conditions indicated.  
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C. Shop Drawings and Certificates: Layout of joints showing patterns where 

joints are expressed, both floor and wainscot, and type and location of 

obscure type joints. Shop drawings to include layout and detail at 

expansion joints. Indicate orientation of directional patterns. 

D. Samples: Terrazzo Tile (each color and pattern to be used, adhesive, 

cove base, each color, 150 mm (6 inch) length  

1.5 DELIVERY 

 Deliver materials to job in manufacturer's original unopened 

containers, free of damage, with manufacturer's brand name marked 

thereon. 

1.6 STORAGE 

 Store materials in a protected area. Storage area shall be kept dry and 

temperature of storage area shall not be lower than 10 degrees C (50 

degrees F) or higher than 32 degrees C (90 degrees F). 

1.7 PROJECT CONDITIONS 

 Tiles shall not be installed until all other work that could cause 

damage to the finish flooring has been completed.  Maintain a 

temperature of not less than 21 degrees C (70 degrees F) in spaces 

where tile is to be installed for at least 48 hours before, during and 

after the laying of tiles. Bring tile into such spaces and allow it to 

condition at not less than 21 degrees C (70 degrees F) at least 48 

hours before installing. A minimum temperature of 13 degrees C (55 

degrees F) shall be maintained thereafter. 

1.8 WARRANTY 

 Terrazzo tile is subject to terms of "Warranty of Construction" FAR 

clause 52.246-21, except that warranty period is two years in lieu of 

one year. 

1.9 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by basic 

designation only. 

B. American Society for Testing And Materials (ASTM): 

C109-08.................Compressive Strength of Hydraulic Cement 

Mortars 

D2047-04................Static Coefficient of Friction of Polish Coated 

Floor Surfaces as Measured by the James Machine 
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E648-10.................Critical Radiant Flux of Floor Covering Systems 

Using a Radiant Heat Energy Source 

C. Military Specifications (Mil. Spec.): 

MIL-D-3134J.............Deck Covering Materials 

PART 2 - PRODUCTS 

2.1 TERRAZZO TILE 

A. This product, Floorazzo Marble by Mats Inc. is a standard for the 

Captain James A. Lovell FHCC facility, and used throughout the surgical 

areas.  In order to maintain consistent maintenance by staff, the use 

of one material is required. 

B. Terrazzo tile shall consist of marble chips embedded in a flexible 

thermo-set resin matrix. Tiles shall be 3/16-inch thick, and nominal 24 

inches by 48 inches or 24 inches by 24 inches square as indicates on 

the plans. Tiles shall have a smooth polished finish with uniform color 

distribution of chips. Granite chips shall be manufacturer's standard 

gradation.  

 

2.2 ADHESIVE 

 Shall be terrazzo tile manufacturer's standard product or a product 

recommended by the terrazzo tile manufacturer. 

2.3 WALL BASE 

 Floorazzo Sanitary Cove: by Mats Inc., shall be installed before the 

floor tile is installed.  

2.4 METAL EDGE STRIPS 

 Extruded aluminum, butt-type, see Material Finish Legend, Sheet AS-601.  

Provide Schluter Mfgr. or equivalent.   

 

PART 3 - EXECUTION  

3.1 GENERAL 

 Provide Floorazzo flooring and base on floor surfaces and walls where 

shown on the drawings. Provide Floorazzo wall tile base as scheduled 

for room or space, for freestanding columns, pilasters, furred spaces 

convectors and where shown. Floorazzo cove and wall tile base required 

over metal base of casework is specified in other sections. Except as 

necessary to install new tile, keep all traffic off new tile for at 

least 24 hours after installation. 
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3.2 SUBSTRATE PREPARATION 

A. Concrete Floors (Existing Construction): Remove any existing flooring 

and condition subfloors to provide smooth, clean, continuous surface. 

Use underlayment where required to provide level surfaces ready to 

receive tile. Fill holes and cracks in concrete subfloors with mortar. 

Remove grease, dirt, loose particles, and other foreign matter that 

would prevent adhesion. Then, rinse subfloors and allow to dry 

thoroughly before applying adhesive. 

B. Contractor is to provide written certification the concrete floor 

substrate is prepared properly for installation of the finished floor. 

3.3 MOISTURE TEST 

 After concrete floor surfaces have been cleaned, spread small patches 

of adhesive to be used, in several locations in each room and allow to 

dry overnight. If the adhesive can be peeled easily from the floor 

surfaces, the floor is not sufficiently dry. The test shall be repeated 

until the adhesive adheres properly. Lay tile flooring when the 

adhesive adheres tightly to the subfloor. 

3.4 INSTALLATION 

A. Install tile in accordance with the tile manufacturer's approved 

installation instructions, except as specified herein. Lay design 

symmetrical about center lines of rooms. Joints shall be installed 

using the Floorazzo Fusion grout method, and inconspicuous as possible, 

and in true alignment. Cut tile to fit snugly at pipes and other fixed 

vertical surfaces. Seal joints at pipes with adhesive. Remove spots or 

smears of adhesive immediately. Make entire surfaces of finished tile 

floors smooth, straight, and free from bleeding adhesive, buckles, 

waves or projecting tile edges upon completion. Remove any surface film 

on back of base due to mold release agents as recommended by base 

manufacturer, before applying base adhesive. 

1. Where transition strip is required, install as detailed. 

2. Bleeding of adhesive on finished floors is considered cause for 

rejection. Replace damaged tiles. 

B. Metal Edge Strips: Secure strips with No. 10 aluminum alloy, counter 

sunk flathead machine screws with expansion sleeves. Provide metal edge 

strips, in one piece, at any exposed edges of tile.  
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C. Transition Strips: Apply transition strips with adhesive continuous, 

between Floorazzo tile finish floors and resilient finish floors as 

shown. 

D. Premolded Base: Install as specified in Section 09 65 13, RESILIENT 

BASE AND ACCESSORIES. 

3.5 CLEANING 

 Upon completion of the installation, and after adhesive has cured, 

clean flooring in accordance with manufacturer's recommendations. 

3.6 SEALING AND FINISHING 

 After cleaning the terrazzo tile to be sealed (2 coats) and finished in 

accordance with manufacturers recommendations. 

3.7 PROTECTION 

 From the time of laying until acceptance, protect the flooring from 

damage. Replace damaged, loose, broken, or curled tiles. 

- - - E N D - - -


